

PROPOSAL TO BE EXECUTED BY A CORPORATION

The undersigned, hereby acknowledges having received **Specification No. 1267955** containing a full set of Contract Documents, including, but not limited to, 1) Instructions to Bidders (Proposers), 2) General Conditions, 3) Special Conditions, 4) Contract Plans or Drawings (if applicable) 5) Detailed Specifications or Scope of Services, Evaluation/Selection Criteria and Submittal Requirements (If RFP/RFQ), 6) Proposal Pages, 7) Certifications and 8) Addenda Nos. **(none unless indicated here) 1,2**, and affirms that the corporation shall be bound by all the terms and conditions contained in the Contract Documents, regardless of whether a complete set thereof is attached to this proposal, except only to the extent that the corporation has taken express written exception thereto in the sections of this specification designated for that purpose.

Under penalty of perjury, the undersigned: (1) warrants that he/she was authorized to submit an EDS on behalf of the Disclosing Party on-line; (2) warrants that all certifications and statements contained in the EDS are true, accurate and complete as of the date the EDS was submitted on-line; and (3) further warrants that, as of the date of submission of this proposal or bid, there have been no changes in Circumstances since the date that the EDS was submitted that would render any certification in the EDS false, inaccurate or incomplete.

Further, the undersigned being duly sworn deposes and says on oath that no disclosures of ownership interests have been withheld and the information provided therein to the best of its knowledge is current and the undersigned has not entered into any agreement with any other bidder (proposer) or prospective bidder (proposer) or with any other person, firm or corporation relating to the price named in this proposal or any other proposal, nor any agreement or arrangement under which any act or omission in restraint of freedom of competition among bidders (proposers) and has not disclosed to any person, firm or corporation the terms of this bid (proposal) or the price named herein.

Proposals must be submitted with original signatures in the space provided. Proposals not properly signed will be rejected.

NAME OF CORPORATION: Reliable Contracting & Equipment Company
(Print or Type)

SIGNATURE OF PRESIDENT*: [Signature]
(Or Authorized Officer) (Signature)

TITLE OF SIGNATORY: President
(Print or Type)

BUSINESS ADDRESS: 4100 S. Emerald Ave., Chicago, IL 60609
(Print or Type)


*Note: In the event that this bid (proposal) is signed by other than the President, attach hereto a certified copy of that section of Corporate By-Laws or other authorization, such as a resolution by the Board of Directors, which permits the person to sign the offer for the Corporation.

ATTEST: [Signature]
(Corporate Secretary Signature)
(Affix Corporate Seal)

State of Illinois
County of Cook

This instrument was acknowledged before me on this 30th day of December, 2024 by Linval J. Chung as President (or other authorized officer) and Mark C. Kieffer as Secretary of Reliable Contracting & Equipment Company

(Name).
(Seal) [Signature]
Notary Public Signature
Commission Expires: 12/7/25



Schedule of Prices

SCHEDULE OF PRICES DWM SEWER IMPROVEMENT PROJECT DWM PROJECT No: PN 7021A						
ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
1	ENGINEER'S FIELD OFFICE	CAL MO	11	5,000.00	Five thousand & 0/100	55,000.00
2	MOBILIZATION	LSUM	1	450,000.00	Four hundred fifty thousand & 00/100	450,000.00
3	PROJECT SIGNS	EACH	4	500.00	Five hundred & 00/100	2,000.00
4	TRAFFIC CONTROL AND PROTECTION	CAL DAY	290	138.00	One hundred thirty eight & 00/100	33,948.00
5	CHANGEABLE MESSAGE SIGN	CAL DAY	21	35.00	Thirty five & 00/100	735.00
6	MAINTAIN EXISTING LIGHTING SYSTEM	LSUM	1	70,000.00	Seventy thousand & 00/100	70,000.00

Schedule of Prices

<p align="center">SCHEDULE OF PRICES</p> <p align="center">DWM SEWER IMPROVEMENT PROJECT</p> <p align="center">DWM PROJECT No: PN 7021A</p>						
ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
7	TEMPORARY PAVEMENT MARKING - LINE 4"	FOOT	1,229	1.00	One & 00/100	1,229.00
8	PAVEMENT MARKING REMOVAL	SQ FT	89	3.00	Three & 00/100	267.00
9	TEMPORARY CONCRETE BARRIER	FOOT	90	37.00	Thirty seven & 00/100	3,330.00
10	RELOCATE TEMPORARY CONCRETE BARRIER	FOOT	90	24.00	Twenty four & 00/100	2,160.00
11	IMPACT ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, NARROW), TEST LEVEL 2	EACH	1	8,500.00	Eight thousand five hundred & 00/100	8,500.00
12	IMPACT ATTENUATORS, RELOCATE (FULLY REDIRECTIVE, NARROW), TEST LEVEL 2	EACH	1	2,000.00	Two thousand & 00/100	2,000.00

Schedule of Prices

SCHEDULE OF PRICES DWM SEWER IMPROVEMENT PROJECT

DWM PROJECT No: PN 7021A

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
13	DUCTILE IRON PIPE SEWER, 42-INCH INTERNAL DIAMETER, CLASS 52, IN OPEN CUT	LF	10	1,916.00	One thousand nine hundred sixteen & 00/100	19,160.00
14	REINFORCED CONCRETE PIPE SEWER, 72-INCH INTERNAL DIAMETER, CLASS III, IN OPEN CUT	LF	2,567	1,250.00	One thousand two hundred fifty & 00/100	3,208,750.00
15	REINFORCED CONCRETE PIPE SEWER, TEE 72"x42", CLASS III, IN OPEN CUT	EACH	1	10,937.00	Ten thousand nine hundred thirty seven & 00/100	10,937.00
16	6-INCH DRAIN CONNECTION, VITRIFIED CLAY PIPE	LF	773	215.00	Two hundred fifty & 00/100	166,195.00
17	8-INCH DRAIN CONNECTION, VITRIFIED CLAY PIPE	LF	61	225.00	Two hundred twenty five & 00/100	13,725.00
18	10-INCH DRAIN CONNECTION, VITRIFIED CLAY PIPE	LF	16	278.00	Two hundred seventy eight & 00/100	4,448.00

Schedule of Prices

SCHEDULE OF PRICES DWM SEWER IMPROVEMENT PROJECT

DWM PROJECT No: PN 7021A

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
19	12-INCH DRAIN CONNECTION, VITRIFIED CLAY PIPE	LF	10	300.00	Three hundred & 00/100	3,000.00
20	24-INCH DRAIN CONNECTION, VITRIFIED CLAY PIPE	LF	12	305.00	Three hundred five & 00/100	3,660.00
21	6-INCH DRAIN CONNECTION, DUCTILE IRON PIPE	LF	840	238.00	Two hundred thirty eight & 00/100	199,920.00
22	8-INCH DRAIN CONNECTION, DUCTILE IRON PIPE	LF	212	290.00	Two hundred ninety & 00/100	61,480.00
23	24-INCH DRAIN CONNECTION, DUCTILE IRON PIPE	LF	18	680.00	Six hundred eighty & 00/100	12,240.00
24	42-INCH DRAIN CONNECTION, DUCTILE IRON PIPE	LF	36	830.00	Eight hundred thirty & 00/100	29,880.00

Schedule of Prices

**SCHEDULE OF PRICES
DWM SEWER IMPROVEMENT PROJECT**

DWM PROJECT No: PN 7021A

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
25	24-INCH DRAIN CONNECTION, REINFORCED CONCRETE PIPE	LF	11	350.00	Three hundred fifty & 00/100	3,850.00
26	42-INCH DRAIN CONNECTION, REINFORCED CONCRETE PIPE	LF	19	388.00	Three hundred eighty eight & 00/100	7,372.00
27	MANHOLES, TYPE A, RCP BASE TEE, 4'- DIAMETER	EACH	5	11,658.00	Eleven thousand six hundred fifty eight & 00/100	58,290.00
28	MANHOLES, TYPE C, SINGLE DROP	EACH	1	25,565.00	Twenty five thousand five hundred sixty five & 00/100	25,565.00
29	JUNCTION STRUCTURE AT S PARNELL AV AND W 35TH ST	LSUM	1	428,074.00	Four hundred twenty eight thousand seventy four & 00/100	428,074.00
30	PARTIAL REMOVAL OF UNDERGROUND STRUCTURES	CU YD	4	3,580.00	Three thousand five hundred eighty & 00/100	14,320.00

Schedule of Prices

SCHEDULE OF PRICES DWM SEWER IMPROVEMENT PROJECT DWM PROJECT No: PN 7021A						
ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
31	CONCRETE COLLAR	CU YD	10	3,373.00	Three thousand three hundred seventy three & 00/100	33,730.00
32	REINFORCEMENT BARS, EPOXY COATED	POUND	3,409	2.00	Two & 00/100	6,818.00
33	DRILL AND GROUT DOWEL AND TIE BARS	EACH	2,245	9.00	Nine & 00/100	20,205.00
34	CATCH BASINS	EACH	20	3,915.00	Three thousand nine hundred fifteen & 00/100	78,300.00
35	CHICAGO STANDARD FRAME	EACH	28	300.00	Three hundred & 00/100	8,400.00
36	CHICAGO STANDARD LIDS	EACH	28	200.00	Two hundred & 00/100	5,600.00

Schedule of Prices

SCHEDULE OF PRICES DWM SEWER IMPROVEMENT PROJECT DWM PROJECT No: PN 7021A						
ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
37	STANDARD INLETS	EACH	1	1,500.00	One thousand five hundred & 00/100	1,500.00
38	SOIL BORING	EACH	2	5,500.00	Five thousand five hundred & 00/100	11,000.00
39	WASTE CHARACTERIZATION ANALYSIS	EACH	12	2,500.00	Two thousand five hundred & 00/100	30,000.00
40	TRENCH BACKFILL	CU YD	11,704	35.00	Thirty five & 00/100	409,640.00
41	EARTH EXCAVATION	CU YD	612	90.00	Ninety & 00/100	55,080.00
42	SPECIAL SOILS WASTE REMOVAL AND DISPOSAL	CU YD	7,099	52.00	Fifty two & 00/100	369,148.00

Schedule of Prices

**SCHEDULE OF PRICES
DWM SEWER IMPROVEMENT PROJECT**

DWM PROJECT No: PN 7021A

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
43	STABILIZATION STONE	TON	1,043	20.00	Twenty & 00/100	20,860.00
44	TEMPORARY STONE	TON	50	20.00	Twenty & 00/100	1,000.00
45	TEMPORARY COLD PATCH	TON	50	200.00	Two hundred & 00/100	10,000.00
46	PORTLAND CEMENT CONCRETE BASE COURSE, VARIABLE DEPTH	CU YD	1,276	444.00	Four hundred forty four & 00/100	566,544.00
47	PORTLAND CEMENT CONCRETE BASE COURSE, HES, VARIABLE DEPTH	CU YD	58	450.00	Four hundred fifty & 00/100	26,100.00
48	BITUMINOUS PAVEMENT SURFACE REMOVAL, VARIABLE DEPTH, 4" AND LESS	SQ YD	7,137	8.00	Eight & 00/100	57,096.00

Schedule of Prices

SCHEDULE OF PRICES DWM SEWER IMPROVEMENT PROJECT DWM PROJECT No: PN 7021A						
ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
49	CONCRETE PAVEMENT SURFACE REMOVAL, VARIABLE DEPTH, 2" AND LESS	SQ YD	4,770	2.00	Two & 00/100	9,540.00
50	SUBBASE GRANULAR MATERIAL, TYPE B 4"	SQ YD	130	14.00	Fourteen & 00/100	1,820.00
51	SUBBASE GRANULAR MATERIAL, TYPE B 6"	SQ YD	5,070	25.00	Twenty five & 00/100	126,750.00
52	PAVEMENT REMOVAL	SQ YD	1,639	30.00	Thirty & 00/100	49,170.00
53	DRIVEWAY AND ALLEY PAVEMENT REMOVAL	SQ YD	241	28.00	Twenty eight & 00/100	6,748.00
54	CURB REMOVAL	LF	115	7.00	Seven & 00/100	805.00

Schedule of Prices

SCHEDULE OF PRICES DWM SEWER IMPROVEMENT PROJECT DWM PROJECT No: PN 7021A						
ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
55	COMBINATION CURB AND GUTTER REMOVAL	LF	1,373	7.00	Seven & 00/100	9,611.00
56	SIDEWALK AND ADA RAMP REMOVAL	SQ FT	2,328	7.00	Seven & 00/100	16,296.00
57	PORTLAND CEMENT CONCRETE DRIVEWAY AND ALLEY PAVEMENT	SQ YD	243	145.00	One hundred forty five & 00/100	35,235.00
58	COMBINATION CURB AND GUTTER, TYPE BV.12	FOOT	1,373	50.00	Fifty & 00/100	68,650.00
59	CONCRETE CURB, TYPE B	FOOT	115	50.00	Fifty & 00/100	5,750.00
60	PORTLAND CEMENT CONCRETE SIDEWALK - 5-INCH	SQ FT	2,054	16.00	Sixteen & 00/100	32,864.00

Schedule of Prices

<p align="center">SCHEDULE OF PRICES DWM SEWER IMPROVEMENT PROJECT DWM PROJECT No: PN 7021A</p>						
ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
61	PORTLAND CEMENT CONCRETE ADA RAMP - 5-INCH	SQ FT	274	16.00	Sixteen & 00/100	4,384.00
62	PORTLAND CEMENT CONCRETE ADA RAMP - 8-INCH	SQ FT	2,184	18.00	Eighteen & 00/100	39,312.00
63	PROTECTIVE CONCRETE COAT	SQ YD	243	5.00	Five & 00/100	1,215.00
64	DETECTABLE ADA WARNING TILES, LINEAR	SQ FT	72	45.00	Forty five & 00/100	3,240.00
65	BITUMINOUS MATERIALS (TACK COAT)	POUND	5,055	1.00	One & 00/100	5,055.00
66	LEVELING BINDER (MACHINE METHOD), N30	TON	76	70.00	Seventy & 00/100	5,320.00

ATTACHMENT B

Schedule of Prices

<p align="center">SCHEDULE OF PRICES DWM SEWER IMPROVEMENT PROJECT DWM PROJECT No: PN 7021A</p>						
ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
67	LEVELING BINDER (MACHINE METHOD), N70	TON	5	75.00	Seventy five & 00/100	375.00
68	HOT-MIX ASPHALT SURFACE COURSE, IL-9.5L, MIX "C", N30 (CDOT)	TON	1,246	106.00	One hundred six & 00/100	132,076.00
69	HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70	TON	44	108.00	One hundred eight & 00/100	4,752.00
70	THERMOPLASTIC PAVEMENT MARKING - LINE 6"	FOOT	1,143	3.00	Three & 00/100	3,429.00
71	THERMOPLASTIC PAVEMENT MARKING - LINE 24"	FOOT	602	10.00	Ten & 00/100	6,020.00
72	HYDRAULIC SEEDING	SQ YD	148	30.00	Thirty & 00/100	4,440.00

Schedule of Prices

**SCHEDULE OF PRICES
DWM SEWER IMPROVEMENT PROJECT**

DWM PROJECT No: PN 7021A

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
73	TOPSOIL FURNISH AND PLACE, 3"	SQ YD	148	10.00	Ten & 00/100	1,480.00
74	MANHOLES TO BE ADJUSTED	EACH	1	650.00	Six hundred fifty & 00/100	650.00
75	VALVE VAULTS TO BE ADJUSTED	EACH	9	650.00	Six hundred fifty & 00/100	5,850.00
76	CATCH BASINS TO BE CLEANED	EACH	3	700.00	Seven hundred & 00/100	2,100.00
77	INLETS TO BE CLEANED	EACH	1	200.00	Two hundred & 00/100	200.00
78	VALVE VAULTS TO BE CLEANED	EACH	9	700.00	Seven hundred & 00/100	6,300.00

Schedule of Prices

SCHEDULE OF PRICES DWM SEWER IMPROVEMENT PROJECT DWM PROJECT No: PN 7021A						
ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
79	TEMPORARY WATER MAIN SUPPORT STRUCTURE - TYPE III	EACH	5	4,400.00	Four thousand four hundred & 00/100	22,000.00
80	TEMPORARY WATER MAIN SUPPORT STRUCTURE - TYPE II, 16"	EACH	1	39,348.00	Thirty nine thousand three hundred forty eight & 00/100	39,348.00
81	TEMPORARY WATER MAIN SUPPORT STRUCTURE - TYPE II, 24"	EACH	1	39,348.00	Thirty nine thousand three hundred forty eight & 00/100	39,348.00
82	WATER MAIN INSTALLED IN OPEN CUT - 8-INCH	LF	20	288.00	Two hundred eighty eight & 00/100	5,760.00
83	CUT, CAP, AND REPLACE EXISTING WATER MAIN FOR UTILITY INSTALLATION - 8 INCH	EACH	2	7,878.00	Seven thousand eight hundred seventy eight & 00/100	15,756.00
WS1A	NEW EXTERIOR WATER SERVICE, FROM THE WATER MAIN TO THE ROUNDWAY, TRENCHLESS - 1 INCH	LF	1,002	385.00	Three hundred eighty five & 00/100	385,770.00

Schedule of Prices

SCHEDULE OF PRICES DWM SEWER IMPROVEMENT PROJECT DWM PROJECT No: PN 7021A						
ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
WS1B	NEW EXTERIOR WATER SERVICE, FROM THE WATER MAIN TO THE ROUNDWAY, OPEN CUT - 1 INCH	LF	553	404.00	Four hundred four & 00/100	223,412.00
WS1C	NEW EXTERIOR WATER SERVICE, FROM THE ROUNDWAY INTO THE RESIDENCE, TRENCHLESS - 1 INCH	LF	256	440.00	Four hundred forty & 00/100	112,640.00
WS1D	NEW EXTERIOR WATER SERVICE, FROM THE ROUNDWAY INTO THE RESIDENCE, OPEN CUT - 1 INCH	LF	306	446.00	Four hundred forty six & 00/100	136,476.00
WS1E	NEW EXTERIOR WATER SERVICE, FROM THE WATER MAIN TO THE ROUNDWAY, TRENCHLESS - 1.5 INCH	LF	80	446.00	Four hundred forty six & 00/100	35,680.00
WS1F	NEW EXTERIOR WATER SERVICE, FROM THE WATER MAIN TO THE ROUNDWAY, OPEN CUT - 1.5 INCH	LF	80	450.00	Four hundred fifty & 00/100	36,000.00
WS1G	NEW EXTERIOR WATER SERVICE, FROM THE ROUNDWAY INTO THE RESIDENCE, TRENCHLESS - 1.5 INCH	LF	80	446.00	Four hundred forty six & 00/100	35,680.00

Schedule of Prices

SCHEDULE OF PRICES DWM SEWER IMPROVEMENT PROJECT DWM PROJECT No: PN 7021A						
ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
WS1H	NEW EXTERIOR WATER SERVICE, FROM THE ROUNDWAY INTO THE RESIDENCE, OPEN CUT - 1.5 INCH	LF	80	446.00	Four hundred forty six & 00/100	35,680.00
WS1I	NEW EXTERIOR WATER SERVICE, FROM THE WATER MAIN TO THE ROUNDWAY, TRENCHLESS - 2 INCH	LF	214	656.00	Six hundred fifty six & 00/100	140,384.00
WS1J	NEW EXTERIOR WATER SERVICE, FROM THE WATER MAIN TO THE ROUNDWAY, OPEN CUT - 2 INCH	LF	227	660.00	Six hundred sixty & 00/100	149,820.00
WS1K	NEW EXTERIOR WATER SERVICE, FROM THE ROUNDWAY INTO THE RESIDENCE, TRENCHLESS - 2 INCH	LF	214	672.00	Six hundred seventy two & 00/100	143,808.00
WS1L	NEW EXTERIOR WATER SERVICE, FROM THE ROUNDWAY INTO THE RESIDENCE, OPEN CUT - 2 INCH	LF	227	677.00	Six hundred seventy seven & 00/100	153,679.00
WS1M	EXTRA COPPER INTERIOR WATER SERVICE, 0.5 INCH TO 1 INCH	LF	100	100.00	One hundred & 00/100	10,000.00

Schedule of Prices

**SCHEDULE OF PRICES
DWM SEWER IMPROVEMENT PROJECT**

DWM PROJECT No: PN 7021A

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
WS1N	EXTRA COPPER INTERIOR WATER SERVICE, 1.5 INCH	LF	100	120.00	One hundred twenty & 00/100	12,000.00
WS1O	EXTRA COPPER INTERIOR WATER SERVICE, 2 INCH	LF	100	155.00	One hundred fifty five & 00/100	15,500.00
WS1P	INSTALL NEW METER - INTERIOR	EACH	83	1,000.00	One thousand & 00/100	83,000.00
WS1Q	INSTALL NEW METER - METER VAULT 1 INCH	EACH	5	3,500.00	Three thousand five hundred & 00/100	17,500.00
WS1R	INSTALL NEW METER - METER VAULT 1.5 INCH OR 2 INCH	EACH	2	12,500.00	Twelve thousand five hundred & 00/100	25,000.00
WS1S	WATER SERVICE SLEEVE, 3 INCH	LF	42	50.00	Fifty & 00/100	2,100.00

Schedule of Prices

SCHEDULE OF PRICES DWM SEWER IMPROVEMENT PROJECT DWM PROJECT No: PN 7021A						
ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
WS2A	REPLACEMENT OF EXISTING HOUSE DRAIN WITH PVC, 6-INCH DIA.	LF	50	195.00	One hundred ninety five & 00/100	9,750.00
WS2B	REPLACEMENT OF EXISTING HOUSE DRAIN WITH PVC, 8-INCH DIA.	LF	25	200.00	Two hundred & 00/100	5,000.00
WS2C	REPLACEMENT OF EXISTING HOUSE DRAIN WITH PVC, 10 TO 12-INCH DIA.	LF	25	350.00	Three hundred fifty & 00/100	8,750.00
WS3A	PVC CASING PIPE, 2 INCH DIA	LF	959	10.00	Ten & 00/100	9,590.00
WS3B	PVC CASING PIPE, 3 INCH DIA	LF	262	15.00	Fifteen & 00/100	3,930.00
WS3C	PVC CASING PIPE, 4 INCH DIA	LF	541	25.00	Twenty five & 00/100	13,525.00

Schedule of Prices

SCHEDULE OF PRICES						
DWM SEWER IMPROVEMENT PROJECT						
DWM PROJECT No: PN 7021A						
ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
		TOTAL BASE BID		Nine million one hundred twenty seven thousand three hundred seventy nine & 00/100	DOL CTS.	9,127,379.00



MUST BE SUBMITTED WITH THE BID. FAILURE TO SUBMIT THE SCHEDULE D WILL CAUSE THE BID TO BE REJECTED. DUPLICATE AS NEEDED.

Specification No.: 1267955

Vice President _____ and a duly authorized representative of
(Title of Affiant)
Reliable Contracting & Equipment Co. _____.
(Name of Prime Contractor)

and that I have personally reviewed the material and facts set forth in the attached Schedule Cs regarding Minority Business Enterprise and Women Business Enterprise (MBE/WBE) to perform as subcontractor, Joint Venture Agreement, and Schedule B (if applicable). All MBEs and WBEs must be certified with the City of Chicago or Cook County in the area(s) of specialty listed.

[illegible]

<u>Name of WBE</u>	<u>Type of Work to be Performed in accordance with Schedule Cs</u>	<u>Total WBE Participation in dollars</u>	<u>WBE Participation in percentage</u>	<u>Mentor Protégé Program Credit Claimed</u>	<u>Total WBE Participation in percentage</u>
Horizon Contractors, Inc.	Electrical	\$ 69,193.00	0.76 %	%	0.76 %
E. King Construction Company	Trucking	\$ 234,600.00	2.57 %	%	2.57 %
Orient Express Service Co.	Trucking	\$ 234,600.00	2.57 %	%	2.57 %
		\$	%	%	%
		\$	%	%	%
		\$	%	%	%
		\$	%	%	%
		\$	%	%	%
		\$	%	%	%
		\$	%	%	%
		\$	%	%	%
		\$	%	%	%
		\$	%	%	%

☐ Check here if the following is applicable: The Prime Contractor intends to enter into mentor protégé agreements with certain MBEs/WBEs listed above as indicated by entries in the "Mentor Protégé Program Credit Claimed" column. Copies of each proposed mentoring program, executed by authorized representatives of the Prime Contractor and respective subcontractor, are attached to this Schedule D. The Prime Contractor may claim an additional 0.5 percent participation credit (up to a maximum of five (5) percent) for every one (1) percent of the value of the contract performed by the MBE/WBE protégé firm.

Total MBE Participation \$ 2,724,869.00

Total MBE Participation % (including any Mentor Protégé Program credit) 29.86

Total WBE Participation \$ 538,393.00

Total WBE Participation % (including any Mentor Protégé Program credit) 5.90

Total Bid \$ 9,127,379.00

To the best of my knowledge, information and belief the facts and representations contained in the aforementioned attached Schedules are true, and no material facts have been omitted.

One or more owners or principals of the Prime Contractor () does / (X) does not have an ownership interest in any MBE or WBE listed in this Schedule D. Provide names of such individuals and their respective ownership percentages, and identify the MBE/WBE firms in which such ownership is held, or indicate "none." Add additional sheets if necessary:

The Prime Contractor designates the following person as its MBE/WBE Liaison Officer:

Todd Chianelli 312-666-3626
(Name- Please Print or Type) (Phone)

I DO SOLEMNLY DECLARE AND AFFIRM UNDER PENALTIES OF PERJURY THAT THE CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND THAT I AM AUTHORIZED ON BEHALF OF THE PRIME CONTRACTOR TO MAKE THIS AFFIDAVIT.

Reliable Contracting & Equipment Company

(Name of Prime Contractor – Print or Type)

State of: Illinois

County of: Cook

(Signature)

Linval J. Chung, President

(Name/Title of Affiant – Print or Type)

December 30, 2024

(Date)

On this 30th day of December, 2024, the above signed officer Linval J. Chung


(Name of Affiant)

personally appeared and, known by me to be the person described in the foregoing Affidavit, acknowledged that (s)he executed the same in the capacity stated therein and for the purposes therein contained.

IN WITNESS WHEREOF, I hereunto set my hand and seal.

(Notary Public Signature)

Commission Expires: 12/7/25





SCHEDULE D-V
Compliance Plan Regarding VBE Utilization
Affidavit of Prime Contractor

**MUST BE SUBMITTED WITH THE BID. FAILURE TO SUBMIT THE SCHEDULE D WILL CAUSE THE
 BID TO BE REJECTED. DUPLICATE AS NEEDED.**

Project Name: PARNELL AVENUE: NORTH OF PERSHING ROAD SEWER IMPROVEMENT
PROJECT

Specification No.: 1267955

In connection with the above captioned contract, I HEREBY DECLARE AND AFFIRM that I am the

Vice President _____ and a duly authorized representative of

(Title of Affiant)

Reliable Contracting & Equipment Co.

(Name of Prime Contractor)

and that I have personally reviewed the material and facts set forth in the attached Schedule C-Vs regarding VBEs to perform as subcontractors, Joint Venture Agreement, and Schedule B (if applicable). All VBEs must be certified with the City of Chicago in the area(s) of specialty listed.

<u>Name of VBE</u>	<u>Type of Work to be Performed in accordance with Schedule C-Vs</u>	<u>Total VBE Participation in dollars</u>	<u>VBE Participation in percentage</u>
CPMH Construction	Trucking	\$ 100,402.00	1.10 %
		\$	%
		\$	%
		\$	%
		\$	%
		\$	%
		\$	%
		\$	%
		\$	%
		\$	%
		\$	%
		\$	%
		\$	%

Total VBE Participation \$ 100,402.00

Total VBE Participation % 1.10

Total Bid \$ 9,127,379.00

To the best of my knowledge, information and belief the facts and representations contained in the aforementioned attached Schedules are true, and no material facts have been omitted.

One or more owners or principals of the Prime Contractor () does / () does not have an ownership interest in any VBE listed in this Schedule D-V. Provide names of such individuals and their respective ownership percentages, and identify the VBE firms in which such ownership is held, or indicate "none." Add additional sheets if necessary:

The Prime Contractor designates the following person as its VBE Liaison Officer:

Todd Chianelli

312-666-3626

(Name- Please Print or Type)

(Phone)

I DO SOLEMNLY DECLARE AND AFFIRM UNDER PENALTIES OF PERJURY THAT THE CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND THAT I AM AUTHORIZED ON BEHALF OF THE PRIME CONTRACTOR TO MAKE THIS AFFIDAVIT.

Reliable Contracting & Equipment Company

State of: Illinois

(Name of Prime Contractor – Print or Type)

County of: Cook

(Signature)

Linval J. Chung, President

(Name/Title of Affiant – Print or Type)

December 30, 2024

(Date)

On this 30th day of December, 2024, the above signed officer Linval J. Chung

(Name of Affiant)

personally appeared and, known by me to be the person described in the foregoing Affidavit, acknowledged that (s)he executed the same in the capacity stated therein and for the purposes therein contained.

IN WITNESS WHEREOF, I hereunto set my hand and seal.

(Notary Public Signature)



Commission Expires: 12/7/25

AFFIDAVIT OF UNCOMPLETED WORK

(Complete this form by either typing or using black ink.)

PART I. WORK UNDER CONTRACT

List below all work you have under contract as either a prime contractor or a subcontractor, including all pending low bids not yet awarded or rejected.

	1	2	3	4	5	Awards Pending	
PROJECT	Ancillary Sewer	Water Main & Lead Service Line Replacement-Daycare	Term Agrmnt for Ld Svc Ln Replac	Water Transmission Main Bid Package 4B		Water Transmission Main Bid Package 5	
CONTRACT WITH	City of Chicago	City of Chicago	City of Chicago	Village of Oak Lawn		Village of Oak Lawn	
ESTIMATED COMPLETION DATE	June, 2024	September, 2024	September, 2025	June, 2024			
TOTAL CONTRACT PRICE	28,983,162.00	4,882,575.00	175,196,543.00	10,234,450.00		58,888,000.00	TOTAL
UNCOMPLETED DOLLAR VALUE	6,219,758.65	603,339.43	174,944,142.66	1,181,697.79		58,888,000.00	241,836,938.53

PART II. UNCOMPLETED WORK TO BE DONE WITH YOUR OWN FORCES.

List below the uncompleted dollar value of work for each contract to be completed with your own forces including all work indicated as awards pending. All work subcontracted TO others will be listed on PART III of this form.

In a joint venture, list only that portion of the work to be done by your company.

							TOTALS
EXCAVATING & GRADING							
PCC BASE, C&G PAVING							
BIT CONCRETE PAVING							
STABILIZED BASE (BAM, CAM, PAM)							
AGGREGATE BASE AND FILL							
FOUNDATION (CAISSON & PILE)							
HIGHWAY STRUCTURES							
SEWER & DRAIN STRUCTURES							
PAINTING							
PAVEMENT MARKING							
SIGNING							
LANDSCAPING							
DEMOLITION							
FENCING							

AFFIDAVIT OF UNCOMPLETED WORK

	1	2	3	4	5	Awards Pending
OTHERS (LIST)						
STRUCT. STEEL (BLDG. CONST.)						
ORNAMENTAL STEEL (BLDG. CONST.)						
MISCELLANEOUS CONCRETE						
FIREPROOFING						
MASONRY						
H.V.A.C.						
MECHANICAL						
ELECTRICAL						
PLUMBING						
ROOFING & SHEET METAL						
FLOORING & TILE WORK						
DRYWALL AND PLASTER WORK						
CEILING CONST.						
HOLLOW METAL AND HARDWARE						
GLAZING AND CAULKING						
MISCELLANEOUS ARCH. WORK						
OTHERS (LIST)						
TOTALS						

REMARKS: _____

AFFIDAVIT OF UNCOMPLETED WORK

PART III. WORK SUBCONTRACTED TO OTHERS. List below the work, according to each contract on the preceding page, which you have a subcontracted to others. DO NOT include work to be performed by another prime contractor in a joint venture. No work may be indicated as subcontracted to others on awards pending. If no work is subcontracted to others, show NONE.

	1	2	3	4	5
SUBCONTRACTOR		Garces Plumbing, LLC	Garces Plumbing, LLC	Home Towne Electric Inc.	
TYPE OF WORK		Plumbing Water	Plumbing Water	Temporary Signal	
SUBCONTRACT PRICE		1,635,840.00	30,259,100.00	364,657.50	
AMOUNT UNCOMPLETED		44,176.81	30,064,278.48	113,553.50	
SUBCONTRACTOR	Dian, Inc.		Advanced Water Supply	K-Five Construction Corp.	
TYPE OF WORK	Concrete		Plumbing & Watermain	Asphalt Paving	
SUBCONTRACT PRICE	489,453.45		11,756,000.00	742,555.80	
AMOUNT UNCOMPLETED	0.00		11,756,000.00	742,555.80	
SUBCONTRACTOR		Sanchez Construction	Sanchez Construction		
TYPE OF WORK		Asphalt Paving	Asphalt Paving		
SUBCONTRACT PRICE		384,054.20	3,925,114.80		
AMOUNT UNCOMPLETED		4,675.00	3,925,114.80		
SUBCONTRACTOR					
TYPE OF WORK					
SUBCONTRACT PRICE					
AMOUNT UNCOMPLETED					

	1	2	3	4	5
SUBCONTRACTOR					
TYPE OF WORK					
SUBCONTRACT PRICE					
AMOUNT UNCOMPLETED					

I, being duly sworn do hereby declare that this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work including ALL subcontract work, ALL pending low bids not yet awarded or rejected, and ALL estimated completion dates.

Subscribed and sworn to before me this 30th day of December 2024 Signed [Signature]
 Company Reliable Contracting & Equipment Company
 Address 4100 S. Emerald Ave., Chicago, IL 60609


My commission expires 12/7/25

State of Illinois

County of Cook

This instrument was acknowledged before me on this 30th day of December, 2024 by Linval J. Chung
 as President (or other authorized officer) and Mark C. Kieffer as Secretary of Reliable Contracting & Equipment Company
 (Corporation Name).

(Seal) [Signature]
 Notary Public Signature
 Commission Expires: 12/7/2025



CITY-BASED BUSINESS AFFIDAVIT

The City-Based Business bid preference of 4%, 6%, or 8%, as described in Section 2-92-412 of the Municipal Code of Chicago ("MCC"), is applicable to competitively bid Contracts funded in whole by City funds. Bidder must complete this form, and provide a copy of its Chicago business license(s) if applicable, if it desires to be considered for this preference. Bidders that do not complete this page will not be regarded as City-Based Businesses. In the event the Bidder selects the wrong percentage or fails to select a percentage in Question 1 of the affidavit, but answers all other questions applicable to the percentage preference for which the bidder is eligible, the Bidder will remain eligible for the incentive in the amount supported by the answers on this affidavit.

Bidder understands that it may be required to produce records to the chief procurement officer to verify the information provided. If bidder's operations are at multiple locations in the City of Chicago, use additional sheets if necessary. If this preference is allocated, the Local Goods Incentive described in MCC 2-92-410 will not be allocated to the same bid.

1. Of the three following bid preference options from 2-92-412, check the one option that Bidder qualifies for and wishes to apply to this Bid:
☒ 4% Bidder is a City-based business.
☐ 6% Bidder meets 4% requirements and majority of Prime Contractor's employees are City resident employees and if applicable are not counted towards work hours required by Section 2-92-330.
☐ 8% Bidder meets 6% requirements and majority of Prime Contractor's City resident employees are residents of a socio-economically disadvantaged area and are not counted towards work hours required by Section 2-92-330.
2. Is bidder a "City-Based Business" as defined in the Requirements for Bidding and Instructions for Bidders portion of this bid solicitation and in MCC 2-92-412? ☒ Yes ☐ No
3. Does the bidder report to the Internal Revenue Service that the place of employment for the majority (more than 50%) of its regular, full-time workforce is a facility within the City of Chicago? ☒ Yes ☐ No
3. Does the bidder conduct meaningful day-to-day business operations at a facility within the City of Chicago?
☒ Yes ☐ No
4. Street address of business location within the City of Chicago (P.O. address not accepted):
4100 S. Emerald Ave., Chicago, IL 60609
5. Describe the business activities are carried out at the location listed above: General Contractor
6. How many full-time regular employees are currently employed at the location listed above? Field 60 Office 20
7. How many full-time regular employees at the location listed above are "City resident employees," as that term is defined in this bid solicitation and MCC 2-92-412? NA (for 6% and 8% preferences only)
8. How many of Bidder's full-time City resident employees identified above are residents of a socio-economically disadvantaged area, as that term is defined in this bid solicitation and MCC 2-92-412? NA (for 8% preference only)
9. Total number of full-time regular employees employed at all locations worldwide? Field 60 Office 20
10. List City of Chicago business license(s) held; attach copies. If none are required, indicate "none required":
see attached

Under penalty of perjury the person signing below: (1) warrants that he/she is authorized to execute this Affidavit on behalf of bidder, and (2) warrants that all certifications and statements contained in this Affidavit are true, accurate, and complete as of the date of execution.

Name of Bidder (Print or Type): Reliable Contracting & Equipment Co.


Signature of Authorized Officer (Sign): [Signature] Date: 12/18/2024

Title of Signatory (Print or Type): President

State of Illinois; County of Cook; Signed and sworn (or affirmed) to before me on 12/18/2024 (date) by Linval J. Chung (name/s of person/s making statement)

(Signature of Notary Public)

(seal)



SEXUAL HARASSMENT POLICY AFFIDAVIT (SECTION 2-92-612)

The policy prohibiting sexual harassment as described in Section 2-92-612 of the Municipal Code of Chicago ("MCC") is applicable to contracts paid from funds belonging to or administered by the City.

Contract title: Parnell Avenue: North of Pershing Road Sewer Improvement Project
Specification #: 1267955

In accordance with requirements set forth in Section 2-92-612 of the MCC, Contractor hereby attests that Contractor has a written policy prohibiting sexual harassment in compliance with Section 6-10-040 of the MCC.

In accordance with Section 6-10-040 of the MCC, Contractor's written policy prohibiting sexual harassment shall include, at a minimum, the following information:

- (i) a statement that sexual harassment is illegal in Chicago;
- (ii) the following definition of sexual harassment: "Sexual harassment" means any (i) unwelcome sexual advances or unwelcome conduct of a sexual nature; or (ii) requests for sexual favors or conduct of a sexual nature when (1) submission to such conduct is made either explicitly or implicitly a term or condition of an individual's employment, or (2) submission to or rejection of such conduct by an individual is used as the basis for any employment decision affecting the individual, or (3) such conduct has the purpose or effect of substantially interfering with an individual's work performance or creating an intimidating, hostile, or offensive working environment; or (iii) sexual misconduct, which means any behavior of a sexual nature which also involves coercion, abuse of authority, or misuse of an individual's employment position.";
- (iii) a requirement that all employees participate in: (1) sexual harassment prevention training annually, (a) Employees shall participate in a minimum of one hour of sexual harassment prevention training annually, and (b) Anyone who supervises or manages employees shall participate in a minimum of two hours of sexual harassment prevention training annually, and (2) one hour of bystander training annually;
- (iv) Examples of prohibited conduct that constitute sexual harassment;
- (v) Details on: (1) how an individual can report an allegation of sexual harassment, including, as appropriate, instructions on how to make a confidential report, with an internal complaint form, to a manager, employer's corporate headquarters or human resources department, or other internal reporting mechanism; and (2) legal services, including governmental, available to employees who may be victims of sexual harassment; and a statement that retaliation for reporting sexual harassment is illegal in Chicago.

Contractor understands that it may be required to produce records to the CPO to verify the information provided.

Under penalty of perjury the person signing below: (1) warrants that he/she is authorized to execute this Affidavit on behalf of Contractor, and (2) warrants that all certifications and statements contained in this Affidavit are true, accurate, and complete as of the date of execution.

Name of Contractor: Reliable Contracting & Equipment Company

(Print or Type)

Signature of Authorized Officer: _____

(Signature)

Title of Signatory: President

(Print or Type)

State of Illinois

County of Cook

Signed and sworn (or affirmed) to before me on 12/30/24 (date) by Linval J. Chung (name/s of person/s making statement).

(Signature of Notary Public)

(Seal)

