

ATTACHMENT B
Schedule of Prices

SCHEDULE OF PRICES DWM SEWER IMPROVEMENT PROJECT DWM PROJECT No: PN 7021A						
ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
1	ENGINEER'S FIELD OFFICE	CAL MO	11	3,000.00	Three Thousand Dollars and No Cents	33,000.00
2	MOBILIZATION	LSUM	1	579,183.95	Five Hundred Seventy Nine Thousand One Hundred Eighty Three Dollars and Ninety Five Cents	579,183.95
3	PROJECT SIGNS	EACH	4	600.00	Six Hundred Dollars and No Cents	2,400.00
4	TRAFFIC CONTROL AND PROTECTION	CAL DAY	246	175.00	One Hundred Seventy Five Dollars and No Cents	43,050.00
5	CHANGEABLE MESSAGE SIGN	CAL DAY	21	50.00	Fifty Dollars and No Cents	1,050.00
6	MAINTAIN EXISTING LIGHTING SYSTEM	LSUM	1	89,951.00	Eighty Nine Thousand Nine Hundred Fifty One Dollars and No Cents	89,951.00

Schedule of Prices

SCHEDULE OF PRICES DWM SEWER IMPROVEMENT PROJECT DWM PROJECT No: PN 7021A						
ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
7	TEMPORARY PAVEMENT MARKING - LINE 4"	FOOT	1,229	1.35	One Dollar and Thirty Five Cents	1,659.15
8	PAVEMENT MARKING REMOVAL	SQ FT	89	47.00	Forty Seven Dollars and No Cents	4,183.00
9	TEMPORARY CONCRETE BARRIER	FOOT	90	44.00	Forty Four Dollars and No Cents	3,960.00
10	RELOCATE TEMPORARY CONCRETE BARRIER	FOOT	90	27.00	Twenty Seven Dollars and No Cents	2,430.00
11	IMPACT ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, NARROW), TEST LEVEL 2	EACH	1	8,200.00	Eight Thousand Two Hundred Dollars and No Cents	8,200.00
12	IMPACT ATTENUATORS, RELOCATE (FULLY REDIRECTIVE, NARROW), TEST LEVEL 2	EACH	1	3,000.00	Three Thousand Dollars and No Cents	3,000.00

Schedule of Prices

SCHEDULE OF PRICES DWM SEWER IMPROVEMENT PROJECT DWM PROJECT No: PN 7021A						
ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
13	DUCTILE IRON PIPE SEWER, 42-INCH INTERNAL DIAMETER, CLASS 52, IN OPEN CUT	LF	10	1,700.00	One Thousand Seven Hundred Dollars and No Cents	17,000.00
14	REINFORCED CONCRETE PIPE SEWER, 72-INCH INTERNAL DIAMETER, CLASS III, IN OPEN CUT	LF	2,567	1,992.00	One Thousand Nine Hundred Ninety Two Dollars and No Cents	5,113,464.00
15	REINFORCED CONCRETE PIPE SEWER, TEE 72"x42", CLASS III, IN OPEN CUT	EACH	1	16,000.00	Sixteen Thousand Dollars and No Cents	16,000.00
16	6-INCH DRAIN CONNECTION, VITRIFIED CLAY PIPE	LF	773	75.00	Seventy Five Dollars and No Cents	57,975.00
17	8-INCH DRAIN CONNECTION, VITRIFIED CLAY PIPE	LF	61	229.00	Two Hundred Twenty Nine Dollars and No Cents	13,969.00
18	10-INCH DRAIN CONNECTION, VITRIFIED CLAY PIPE	LF	16	327.00	Three Hundred Twenty Seven Dollars and No Cents	5,232.00

Schedule of Prices

**SCHEDULE OF PRICES
DWM SEWER IMPROVEMENT PROJECT**

DWM PROJECT No: PN 7021A

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
19	12-INCH DRAIN CONNECTION, VITRIFIED CLAY PIPE	LF	10	670.00	Six Hundred Seventy Dollars and No Cents	6,700.00
20	24-INCH DRAIN CONNECTION, VITRIFIED CLAY PIPE	LF	12	920.00	Nine Hundred Twenty Dollars and No Cents	11,040.00
21	6-INCH DRAIN CONNECTION, DUCTILE IRON PIPE	LF	840	265.00	Two Hundred Sixty Five Dollars and No Cents	222,600.00
22	8-INCH DRAIN CONNECTION, DUCTILE IRON PIPE	LF	212	240.00	Two Hundred Forty Dollars and No Cents	50,880.00
23	24-INCH DRAIN CONNECTION, DUCTILE IRON PIPE	LF	18	800.00	Eight Hundred Dollars and No Cents	14,400.00
24	42-INCH DRAIN CONNECTION, DUCTILE IRON PIPE	LF	36	958.00	Nine Hundred Fifty Eight Dollars and No Cents	34,488.00

Schedule of Prices

**SCHEDULE OF PRICES
DWM SEWER IMPROVEMENT PROJECT**

DWM PROJECT No: PN 7021A

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
25	24-INCH DRAIN CONNECTION, REINFORCED CONCRETE PIPE	LF	11	630.00	Six Hundred Thirty Dollars and No Cents	6,930.00
26	42-INCH DRAIN CONNECTION, REINFORCED CONCRETE PIPE	LF	19	634.00	Six Hundred Thirty Four Dollars and No Cents	12,046.00
27	MANHOLES, TYPE A, RCP BASE TEE, 4'- DIAMETER	EACH	5	22,570.00	Twenty Two Thousand Five Hundred Seventy Dollars and No Cents	112,850.00
28	MANHOLES, TYPE C, SINGLE DROP	EACH	1	48,401.00	Forty Eight Thousand Four Hundred One Dollars and No Cents	48,401.00
29	JUNCTION STRUCTURE AT S PARNELL AV AND W 35TH ST	LSUM	1	310,345.00	Three Hundred Ten Thousand Three Hundred Forty Five Dollars and No Cents	310,345.00
30	PARTIAL REMOVAL OF UNDERGROUND STRUCTURES	CU YD	4	500.00	Five Hundred Dollars and No Cents	2,000.00

Schedule of Prices

**SCHEDULE OF PRICES
DWM SEWER IMPROVEMENT PROJECT**

DWM PROJECT No: PN 7021A

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
31	CONCRETE COLLAR	CU YD	10	1,500.00	One Thousand Five Hundred Dollars and No Cents	15,000.00
32	REINFORCEMENT BARS, EPOXY COATED	POUND	3,409	8.00	Eight Dollars and No Cents	27,272.00
33	DRILL AND GROUT DOWEL AND TIE BARS	EACH	2,245	9.00	Nine Dollars and No Cents	20,205.00
34	CATCH BASINS	EACH	20	5,300.00	Five Thousand Three Hundred Dollars and No Cents	106,000.00
35	CHICAGO STANDARD FRAME	EACH	28	200.00	Two Hundred Dollars and No Cents	5,600.00
36	CHICAGO STANDARD LIDS	EACH	28	200.00	Two Hundred Dollars and No Cents	5,600.00

Schedule of Prices

SCHEDULE OF PRICES DWM SEWER IMPROVEMENT PROJECT DWM PROJECT No: PN 7021A						
ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
37	STANDARD INLETS	EACH	1	3,450.00	Three Thousand Four Hundred Fifty Dollars and No Cents	3,450.00
38	SOIL BORING	EACH	2	5,850.00	Five Thousand Eight Hundred Fifty Dollars and No Cents	11,700.00
39	WASTE CHARACTERIZATION ANALYSIS	EACH	12	975.00	Nine Hundred Seventy Five Dollars and No Cents	11,700.00
40	TRENCH BACKFILL	CU YD	11,704	1.00	One Dollar and No Cents	11,704.00
41	EARTH EXCAVATION	CU YD	612	89.00	Eighty Nine Dollars and No Cents	54,468.00
42	SPECIAL SOILS WASTE REMOVAL AND DISPOSAL	CU YD	7,099	30.00	Thirty Dollars and No Cents	212,970.00

Schedule of Prices

**SCHEDULE OF PRICES
DWM SEWER IMPROVEMENT PROJECT**

DWM PROJECT No: PN 7021A

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
43	STABILIZATION STONE	TON	1,043	60.00	Sixty Dollars and No Cents	62,580.00
44	TEMPORARY STONE	TON	50	33.00	Thirty Three Dollars and No Cents	1,650.00
45	TEMPORARY COLD PATCH	TON	50	273.00	Two Hundred Seventy Three Dollars and No Cents	13,650.00
46	PORTLAND CEMENT CONCRETE BASE COURSE, VARIABLE DEPTH	CU YD	1,276	420.00	Four Hundred Twenty Dollars and No Cents	535,920.00
47	PORTLAND CEMENT CONCRETE BASE COURSE, HES, VARIABLE DEPTH	CU YD	58	445.00	Four Hundred Forty Five Dollars and No Cents	25,810.00
48	BITUMINOUS PAVEMENT SURFACE REMOVAL, VARIABLE DEPTH, 4" AND LESS	SQ YD	7,137	4.70	Four Dollars and Seventy Cents	33,543.90

Schedule of Prices

**SCHEDULE OF PRICES
DWM SEWER IMPROVEMENT PROJECT**

DWM PROJECT No: PN 7021A

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
49	CONCRETE PAVEMENT SURFACE REMOVAL, VARIABLE DEPTH, 2" AND LESS	SQ YD	4,770	4.70	Four Dollars and Seventy Cents	22,419.00
50	SUBBASE GRANULAR MATERIAL, TYPE B 4"	SQ YD	130	13.00	Thirteen Dollars and No Cents	1,690.00
51	SUBBASE GRANULAR MATERIAL, TYPE B 6"	SQ YD	5,070	25.00	Twenty Five Dollars and No Cents	126,750.00
52	PAVEMENT REMOVAL	SQ YD	1,639	30.00	Thirty Dollars and No Cents	49,170.00
53	DRIVEWAY AND ALLEY PAVEMENT REMOVAL	SQ YD	241	28.00	Twenty Eight Dollars and No Cents	6,748.00
54	CURB REMOVAL	LF	115	6.00	Six Dollars and No Cents	690.00

Schedule of Prices

**SCHEDULE OF PRICES
DWM SEWER IMPROVEMENT PROJECT**

DWM PROJECT No: PN 7021A

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
55	COMBINATION CURB AND GUTTER REMOVAL	LF	1,373	7.00	Seven Dollars and No Cents	9,611.00
56	SIDEWALK AND ADA RAMP REMOVAL	SQ FT	2,328	3.00	Three Dollars and No Cents	6,984.00
57	PORTLAND CEMENT CONCRETE DRIVEWAY AND ALLEY PAVEMENT	SQ YD	243	145.00	One Hundred Forty Five Dollars and No Cents	35,235.00
58	COMBINATION CURB AND GUTTER, TYPE BV.12	FOOT	1,373	50.00	Fifty Dollars and No Cents	68,650.00
59	CONCRETE CURB, TYPE B	FOOT	115	50.00	Fifty Dollars and No Cents	5,750.00
60	PORTLAND CEMENT CONCRETE SIDEWALK - 5-INCH	SQ FT	2,054	15.00	Fifteen Dollars and No Cents	30,810.00

Schedule of Prices

**SCHEDULE OF PRICES
DWM SEWER IMPROVEMENT PROJECT**

DWM PROJECT No: PN 7021A

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
61	PORTLAND CEMENT CONCRETE ADA RAMP - 5-INCH	SQ FT	274	16.00	Sixteen Dollars and No Cents	4,384.00
62	PORTLAND CEMENT CONCRETE ADA RAMP - 8-INCH	SQ FT	2,184	18.00	Eighteen Dollars and No Cents	39,312.00
63	PROTECTIVE CONCRETE COAT	SQ YD	243	5.00	Five Dollars and No Cents	1,215.00
64	DETECTABLE ADA WARNING TILES, LINEAR	SQ FT	72	45.00	Forty Five Dollars and No Cents	3,240.00
65	BITUMINOUS MATERIALS (TACK COAT)	POUND	5,055	1.00	One Dollar and No Cents	5,055.00
66	LEVELING BINDER (MACHINE METHOD), N30	TON	76	70.00	Seventy Dollars and No Cents	5,320.00

ATTACHMENT B

Schedule of Prices

SCHEDULE OF PRICES DWM SEWER IMPROVEMENT PROJECT DWM PROJECT No: PN 7021A						
ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
67	LEVELING BINDER (MACHINE METHOD), N70	TON	5	75.00	Seventy Five Dollars and No Cents	375.00
68	HOT-MIX ASPHALT SURFACE COURSE, IL-9.5L, MIX "C", N30 (CDOT)	TON	1,246	107.00	One Hundred Seven Dollars and No Cents	133,322.00
69	HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70	TON	44	108.00	One Hundred Eight Dollars and No Cents	4,752.00
70	THERMOPLASTIC PAVEMENT MARKING - LINE 6"	FOOT	1,143	2.00	Two Dollars and No Cents	2,286.00
71	THERMOPLASTIC PAVEMENT MARKING - LINE 24"	FOOT	602	6.00	Six Dollars and No Cents	3,612.00
72	HYDRAULIC SEEDING	SQ YD	148	25.00	Twenty Five Dollars and No Cents	3,700.00

Schedule of Prices

**SCHEDULE OF PRICES
DWM SEWER IMPROVEMENT PROJECT**

DWM PROJECT No: PN 7021A

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
73	TOPSOIL FURNISH AND PLACE, 3"	SQ YD	148	25.00	Twenty Five Dollars and No Cents	3,700.00
74	MANHOLES TO BE ADJUSTED	EACH	1	650.00	Six Hundred Fifty Dollars and No Cents	650.00
75	VALVE VAULTS TO BE ADJUSTED	EACH	9	650.00	Six Hundred Fifty Dollars and No Cents	5,850.00
76	CATCH BASINS TO BE CLEANED	EACH	3	519.00	Five Hundred Nineteen Dollars and No Cents	1,557.00
77	INLETS TO BE CLEANED	EACH	1	369.00	Three Hundred Sixty Nine Dollars and No Cents	369.00
78	VALVE VAULTS TO BE CLEANED	EACH	9	219.00	Two Hundred Nineteen Dollars and No Cents	1,971.00

Schedule of Prices

**SCHEDULE OF PRICES
DWM SEWER IMPROVEMENT PROJECT**

DWM PROJECT No: PN 7021A

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
79	TEMPORARY WATER MAIN SUPPORT STRUCTURE - TYPE III	EACH	5	3,102.00	Three Thousand One Hundred Two Dollars and No Cents	15,510.00
80	TEMPORARY WATER MAIN SUPPORT STRUCTURE - TYPE II, 16"	EACH	1	42,500.00	Forty Two Thousand Five Hundred Dollars and No Cents	42,500.00
81	TEMPORARY WATER MAIN SUPPORT STRUCTURE - TYPE II, 24"	EACH	1	42,500.00	Forty Two Thousand Five Hundred Dollars and No Cents	42,500.00
82	WATER MAIN INSTALLED IN OPEN CUT - 8-INCH	LF	20	226.00	Two Hundred Twenty Six Dollars and No Cents	4,520.00
83	CUT, CAP, AND REPLACE EXISTING WATER MAIN FOR UTILITY INSTALLATION - 8 INCH	EACH	2	12,900.00	Twelve Thousand Nine Hundred Dollars and No Cents	25,800.00
WSIA	NEW EXTERIOR WATER SERVICE, FROM THE WATER MAIN TO THE ROUNDWAY, TRENCHLESS - 1 INCH	LF	1,002	147.00	One Hundred Forty Seven Dollars and No Cents	147,294.00

Schedule of Prices

**SCHEDULE OF PRICES
DWM SEWER IMPROVEMENT PROJECT**

DWM PROJECT No: PN 7021A

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
WSIB	NEW EXTERIOR WATER SERVICE, FROM THE WATER MAIN TO THE ROUNDWAY, OPEN CUT - 1 INCH	LF	553	392.00	Three Hundred Ninety Two Dollars and No Cents	216,776.00
WSIC	NEW EXTERIOR WATER SERVICE, FROM THE ROUNDWAY INTO THE RESIDENCE, TRENCHLESS - 1 INCH	LF	256	300.00	Three Hundred Dollars and No Cents	76,800.00
WSID	NEW EXTERIOR WATER SERVICE, FROM THE ROUNDWAY INTO THE RESIDENCE, OPEN CUT - 1 INCH	LF	306	150.00	One Hundred Fifty Dollars and No Cents	45,900.00
WSIE	NEW EXTERIOR WATER SERVICE, FROM THE WATER MAIN TO THE ROUNDWAY, TRENCHLESS - 1.5 INCH	LF	80	210.00	Two Hundred Ten Dollars and No Cents	16,800.00
WSIF	NEW EXTERIOR WATER SERVICE, FROM THE WATER MAIN TO THE ROUNDWAY, OPEN CUT - 1.5 INCH	LF	80	437.00	Four Hundred Thirty Seven Dollars and No Cents	34,960.00
WSIG	NEW EXTERIOR WATER SERVICE, FROM THE ROUNDWAY INTO THE RESIDENCE, TRENCHLESS - 1.5 INCH	LF	80	388.00	Three Hundred Eighty Eight Dollars and No Cents	31,040.00

Schedule of Prices

**SCHEDULE OF PRICES
DWM SEWER IMPROVEMENT PROJECT**

DWM PROJECT No: PN 7021A

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
WSIH	NEW EXTERIOR WATER SERVICE, FROM THE ROUNDWAY INTO THE RESIDENCE, OPEN CUT - 1.5 INCH	LF	80	226.00	Two Hundred Twenty Six Dollars and No Cents	18,080.00
WSII	NEW EXTERIOR WATER SERVICE, FROM THE WATER MAIN TO THE ROUNDWAY, TRENCHLESS - 2 INCH	LF	214	206.00	Two Hundred Six Dollars and No Cents	44,084.00
WSIJ	NEW EXTERIOR WATER SERVICE, FROM THE WATER MAIN TO THE ROUNDWAY, OPEN CUT - 2 INCH	LF	227	471.00	Four Hundred Seventy One Dollars and No Cents	106,917.00
WSIK	NEW EXTERIOR WATER SERVICE, FROM THE ROUNDWAY INTO THE RESIDENCE, TRENCHLESS - 2 INCH	LF	214	373.00	Three Hundred Seventy Three Dollars and No Cents	79,822.00
WSIL	NEW EXTERIOR WATER SERVICE, FROM THE ROUNDWAY INTO THE RESIDENCE, OPEN CUT - 2 INCH	LF	227	206.00	Two Hundred Six Dollars and No Cents	46,762.00
WSIM	EXTRA COPPER INTERIOR WATER SERVICE, 0.5 INCH TO 1 INCH	LF	100	75.00	Seventy Five Dollars and No Cents	7,500.00

Schedule of Prices

**SCHEDULE OF PRICES
DWM SEWER IMPROVEMENT PROJECT**

DWM PROJECT No: PN 7021A

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
WSIN	EXTRA COPPER INTERIOR WATER SERVICE, 1.5 INCH	LF	100	85.00	Eighty Five Dollars and No Cents	8,500.00
WSIO	EXTRA COPPER INTERIOR WATER SERVICE, 2 INCH	LF	100	100.00	One Hundred Dollars and No Cents	10,000.00
WSIP	INSTALL NEW METER - INTERIOR	EACH	83	100.00	One Hundred Dollars and No Cents	8,300.00
WSIQ	INSTALL NEW METER - METER VAULT 1 INCH	EACH	5	4,550.00	Four Thousand Five Hundred Fifty Dollars and No Cents	22,750.00
WSIR	INSTALL NEW METER - METER VAULT 1.5 INCH OR 2 INCH	EACH	2	13,700.00	Thirteen Thousand Seven Hundred Dollars and No Cents	27,400.00
WSIS	WATER SERVICE SLEEVE, 3 INCH	LF	42	4.00	Four Dollars and No Cents	168.00

Schedule of Prices

SCHEDULE OF PRICES DWM SEWER IMPROVEMENT PROJECT

DWM PROJECT No: PN 7021A

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
WS2A	REPLACEMENT OF EXISTING HOUSE DRAIN WITH PVC, 6-INCH DIA.	LF	50	267.00	Two Hundred Sixty Seven Dollars and No Cents	13,350.00
WS2B	REPLACEMENT OF EXISTING HOUSE DRAIN WITH PVC, 8-INCH DIA.	LF	25	286.00	Two Hundred Eighty Six Dollars and No Cents	7,150.00
WS2C	REPLACEMENT OF EXISTING HOUSE DRAIN WITH PVC, 10 TO 12-INCH DIA.	LF	25	312.00	Three Hundred Twelve Dollars and No Cents	7,800.00
WS3A	PVC CASING PIPE, 2 INCH DIA	LF	959	3.00	Three Dollars and No Cents	2,877.00
WS3B	PVC CASING PIPE, 3 INCH DIA	LF	262	4.00	Four Dollars and No Cents	1,048.00
WS3C	PVC CASING PIPE, 4 INCH DIA	LF	541	5.00	Five Dollars and No Cents	2,705.00

Schedule of Prices

**SCHEDULE OF PRICES
DWM SEWER IMPROVEMENT PROJECT**

DWM PROJECT No: PN 7021A

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE		TOTAL PRICE (APPROX. QTY. x UNIT PRICE)
				UNIT IN FIGURES	WRITTEN IN WORDS	
		TOTAL BASE BID		9,688,000.00	DOL CTS.	9,688,000.00

Nine million, six hundred eighty eight thousand dollars and zero cents

PROPOSAL TO BE EXECUTED BY A CORPORATION

The undersigned, hereby acknowledges having received **Specification No. 1267955** containing a full set of Contract Documents, including, but not limited to, 1) Instructions to Bidders (Proposers), 2) General Conditions, 3) Special Conditions, 4) Contract Plans or Drawings (if applicable), 5) Detailed Specifications or Scope of Services, Evaluation/Selection Criteria and Submittal Requirements (if RFP/RFQ), 6) Proposal Pages, 7) Certifications and 8) Addenda Nos. (**none unless indicated here**) 1, 2, and affirms that the corporation shall be bound by all the terms and conditions contained in the Contract Documents, regardless of whether a complete set thereof is attached to this proposal, except only to the extent that the corporation has taken express written exception thereto in the sections of this specification designated for that purpose.

Under penalty of perjury, the undersigned: (1) warrants that he/she was authorized to submit an EDS on behalf of the Disclosing Party on-line; (2) warrants that all certifications and statements contained in the EDS are true, accurate and complete as of the date the EDS was submitted on-line; and (3) further warrants that, as of the date of submission of this proposal or bid, there have been no changes in Circumstances since the date that the EDS was submitted that would render any certification in the EDS false, inaccurate or incomplete.

Further, the undersigned being duly sworn deposes and says on oath that no disclosures or ownership interests have been withheld and the information provided therein to the best of its knowledge is current and the undersigned has not entered into any agreement with any other bidder (proposer) or prospective bidder (proposal) or with any other person, firm or corporation relating to the price named in this proposal or any other proposal, nor any agreement or arrangement under which any act or omission in restraint of freedom of competition among bidders (proposers) and has not disclosed to any person, firm or corporation the terms of this bid (proposal) or the price named herein.

Proposals must be submitted with original signatures in the space provided. Proposals not properly signed will be rejected.

NAME OF CORPORATION: Benchmark Construction Co., Inc.

(Print or Type)

SIGNATURE OF PRESIDENT*:

(Or Authorized Officer)

(Signature)

TITLE OF SIGNATORY:

Mark Atkins, Jr., President

(Print or Type)

BUSINESS ADDRESS:

3349 S. Kedzie Ave, Chicago IL 60623

(Print or Type)

*Note: In the event that this bid (proposal) is signed by other than the President, attach hereto a certified copy of that section of Corporate By-Laws or other authorization, such as a resolution by the Board of Directors, which permits the person to sign the offer for the Corporation.

ATTEST:

(Corporate Secretary Signature) (Affix Corporate Seal)

Tim Strepek


State of: ILLINOIS

County of: COOK

This instrument was acknowledged before me on this 13 day of JANUARY, 2025 by Mark Atkins, Jr. as President (or other authorized officer) and Tim Strepek as Secretary of Benchmark Construction Co., Inc. (Corporation Name).

Molly K. Francesconi
(Notary Public Signature) (Seal)

Commission Expires: February 24, 2027



FOR
CONSTRUCTION
PROJECTS ONLY

SCHEDULE D

Compliance Plan Regarding MBE & WBE Utilization
Affidavit of Prime Contractor

**MUST BE SUBMITTED WITH THE BID. FAILURE TO SUBMIT THE SCHEDULE D WILL CAUSE THE
BID TO BE REJECTED. DUPLICATE AS NEEDED.**

Project Name: Parnell Avenue: North of Pershing Road Sewer Improvement Project

Specification No.: 1267955

In connection with the above captioned contract, I HEREBY DECLARE AND AFFIRM that I am the
President _____ and a duly authorized representative of
(Title of Affiant)
Benchmark Construction Co., Inc.
(Name of Prime Contractor)

and that I have personally reviewed the material and facts set forth in the attached Schedule Cs regarding Minority Business Enterprise and Women Business Enterprise (MBE/WBE) to perform as subcontractor, Joint Venture Agreement, and Schedule B (if applicable). All MBEs and WBEs must be certified with the City of Chicago or Cook County in the area(s) of specialty listed.

<u>Name of MBE</u>	<u>Type of Work to be Performed in accordance with Schedule Cs</u>	<u>Total MBE Participation in dollars</u>	<u>MBE Participation in percentage</u>	<u>Mentor Protégé Program Credit Claimed</u>	<u>Total MBE Participation in percentage</u>
Hamilton Construction Inc	utilities, road	\$614,560.00	6.34%	0.00%	6.34%
Whiteline Construction Co Inc	concrete, road	\$983,674.00	10.20%	0.00%	10.20%
Smith Maintenance Co	traffic, striping	\$52,659.00	0.50%	0.00%	0.50%
Chicagoland Truckin' Inc	haul aggs and spoil	\$850,095.00	8.80%	0.00%	8.80%
Horizon Contractors, Inc	electrical	\$69,193.00	0.70%	0.00%	0.70%
					0.00%
					0.00%
					0.00%
					0.00%
					0.00%
					0.00%
					0.00%
					0.00%
					0.00%
					0.00%

SCHEDULE D: Compliance Plan Regarding MBE And WBE Utilization

<u>Name of WBE</u>	<u>Type of Work to be Performed in accordance with Schedule Cs</u>	<u>Total WBE Participation in dollars</u>	<u>WBE Participation in percentage</u>	<u>Mentor Protégé Program Credit Claimed</u>	<u>Total WBE Participation in percentage</u>
L&B Trucking, Inc	haul aggs & spoil	\$575,000.00	5.94%	0.00%	5.94%
				0.00%	0.00%
					0.00%
					0.00%
					0.00%
					0.00%
					0.00%
					0.00%
					0.00%
					0.00%
					0.00%

☐ Check here if the following is applicable: The Prime Contractor intends to enter into mentor protégé agreements with certain MBEs/WBEs listed above as indicated by entries in the "Mentor Protégé Program Credit Claimed" column. Copies of each proposed mentoring program, executed by authorized representatives of the Prime Contractor and respective subcontractor, are attached to this Schedule D. The Prime Contractor may claim an additional 0.333 percent participation credit (up to a maximum of five (5) percent) for every one (1) percent of the value of the contract performed by the MBE/WBE protégé firm.

Total MBE Participation \$	<u>2,570,181.00</u>	
Total MBE Participation % (including any Mentor Protégé Program credit)		<u>26.53%</u>
Total WBE Participation \$	<u>575,000.00</u>	
Total WBE Participation % (including any Mentor Protégé Program credit)		<u>5.94%</u>
Total Bid \$	<u>9,688,000.00</u>	

To the best of my knowledge, information and belief the facts and representations contained in the aforementioned attached Schedules are true, and no material facts have been omitted.

The Prime Contractor designates the following person as its MBE/WBE Liaison Officer:

<u>Mark Atkins, Jr.</u>	<u>773-247-0881</u>
(Name- Please Print or Type)	(Phone)


SCHEDULE D: Compliance Plan Regarding MBE And WBE Utilization

I DO SOLEMNLY DECLARE AND AFFIRM UNDER PENALTIES OF PERJURY THAT THE CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND THAT I AM AUTHORIZED ON BEHALF OF THE PRIME CONTRACTOR TO MAKE THIS AFFIDAVIT.

Benchmark Construction Co., Inc.

(Name of Prime Contractor - Print or type)

State of: Illinois



(Signature)

County of: Cook

Mark Atkins, Jr. / President

(Name/Title of Affiant - Print or Type)

January 13, 2025


(Date)

On this 13 day of January 2025, the above signed officer Mark Atkins, Jr.

(Name of Affiant)

personally appeared and, known by me to be the person described in the foregoing Affidavit, acknowledged that (s)he executed the same in the capacity stated therein and for the purposes therein contained.


IN WITNESS WHEREOF, I hereunto set my hand and seal.



(Notary Public Signature)

SEAL:

Commission Expires: February 24, 2027



SCHEDULE D-V

Compliance Plan Regarding VBE Utilization
Affidavit of Prime Contractor

**MUST BE SUBMITTED WITH THE BID. FAILURE TO SUBMIT THE SCHEDULE D-V WILL CAUSE THE
BID TO BE REJECTED. DUPLICATE AS NEEDED.**

Project Name: Parnell Avenue: North of Pershing Road Sewer Improvement Project

Specification No.: 1267955

In connection with the above captioned contract, I HEREBY DECLARE AND AFFIRM that I am the
President _____ and a duly authorized representative of
(Title of Affiant)
Benchmark Construction Co., Inc. _____
(Name of Prime Contractor)

and that I have personally reviewed the material and facts set forth in the attached Schedule C-Vs regarding VBE's
to perform as subcontractors, Joint Venture, Agreement, and Schedule B (if applicable).
All VBEs must be certified with the City of Chicago in the area(s) of specialty listed.

<u>Name of VBE</u>	<u>Type of Work to be Performed in accordance with Schedule C-Vs</u>	<u>Total VBE Participation in dollars</u>	<u>VBE Participation in percentage</u>
Lopez Industries Inc.	Hauling Spoil & Aggregates	\$110,055.00	1.14%

Total VBE Participation \$ 110,055.00

Total VBE Participation % 1.14%

Total Bid \$ 9,688,000.00

SCHEDULE D-V: Compliance Plan Regarding VBE Utilization

To the best of my knowledge, information and belief the facts and representations contained in the aforementioned attached Schedules are true, and no material facts have been omitted.

One of more owners or principals of the Prime Contractor () does / (X) does not have ownership interest in any VBE listed in this Schedule D-V. Provide names of such individuals and their respective ownership percentages, and identify the VBE firms in which such ownership is held, or indicate "none." Add additional sheets if necessary.

The Prime Contractor designates the following person as its VBE Liaison Officer:

Dominick Fiordiroso

(Name - Please Print or Type)

630-497-1700


(Phone)

I DO SOLEMNLY DECLARE AND AFFIRM UNDER PENALTIES OF PERJURY THAT THE CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND THAT I AM AUTHORIZED ON BEHALF OF THE PRIME CONTRACTOR TO MAKE THIS AFFIDAVIT.

Benchmark Construction Co., Inc.

(Name of Prime Contractor - Print or type)

State of: Illinois



County of: Cook

(Signature)

Mark Atkins, Jr. / President

(Name/Title of Affiant - Print or Type)

January 13, 2025


(Date)

On this 13 day of January 2025, the above signed officer Mark Atkins, Jr.

(Name of Affiant)


personally appeared and, known by me to be the person described in the foregoing Affidavit, acknowledged that (s)he executed the same in the capacity stated therein and for the purposes therein contained.

IN WITNESS WHEREOF, I hereunto set my hand and seal.


(Notary Public Signature)

Commission Expires: February 24, 2027

SEAL:



DIVERSE MANAGEMENT AND WORKFORCE BID INCENTIVES AFFIDAVIT

By submitting this affidavit, Bidder certifies that it has reviewed Section 2-92-407 of the Municipal Code of Chicago ("MCC"), represents that it is eligible for the applicable bid incentive(s), and commits to maintaining a diverse workforce and/or management in the percentage(s) indicated below.

The Bid Incentives to Encourage Diverse Management and Workforce as described in MCC 2-92-407 are applicable to competitively bid contracts funded solely by City funds. Bidder may qualify for and apply for both or either of the diverse management and diverse workforce bid incentives.

Bidder must submit this affidavit and required documentation with the bid if it desires to be considered for either bid incentive. Bidders that do not submit this affidavit with and the applicable completed Detailed Diverse Management and Detailed Diverse Workforce Excel sheets will not be eligible to receive either bid incentive.

In the event the Bidder selects the wrong percentage or fails to select a percentage in Question(s) 1 and/or 2 of the affidavit, but answers all other questions in the affidavit, the Bidder will remain eligible for the incentive in the amount supported by the answers on this affidavit and the information provided in the completed Detailed Diverse Management and Detailed Diverse Workforce Excel sheets. Attach additional sheets if necessary. Attach additional sheets if necessary.

The CPO may request additional information or documentation before determining to apply the incentive(s).

Contract title:

Specification #:

1. The total percentage of Diverse Management (as defined in MCC 2-92-407 and the applicable bid solicitation) that Bidder commits to retain will be what percentage of the total Management?

- ☐ 10% to 20% — 0.5% incentive
- ☐ Greater than 20% to 40% — 2% incentive
- ☐ Greater than 40% — 4% incentive
- ☒ N.A. — not requesting diverse management incentive

2. The total percentage of Diverse Workforce (as defined in MCC 2-92-407 and the applicable bid solicitation) that Bidder commits to retain will be what percentage of the total Workforce?

- ☐ 10% to 20% — 2% incentive
- ☐ Greater than 20% to 40% — 4% incentive
- ☒ Greater than 40% — 6% incentive
- ☐ N.A. — not requesting diverse workforce incentive

3. How many full-time, permanent employees are currently employed by Bidder? 48

4. How many of Bidder's full-time, permanent employees are considered Diverse as defined in MCC 2-92-407? 20

5. How many of Bidder's full-time, permanent employees are considered Management as defined in MCC 2-92-407? 2

6. How many of Bidder's full-time, permanent employees identified above as Management are considered Diverse as defined in MCC 2-92-407? 0

Note: You must attach the Detailed Diverse Management and Detailed Diverse Workforce Excel sheets provided in the Specification to this affidavit. If only one of the Excel sheets is applicable, please fill in "not applicable" on the nonapplicable sheet. (For example, if you are only committing a percentage to Diverse Management, please fill in the Detailed Diverse Management Excel sheet and write "not applicable" on the Detailed Diverse Workforce Excel sheet.)

Bidder understands that if it fails to retain the committed percentage of Diverse Management and/or Workforce, under MCC 2-92-407 it may be fined in an amount equal to three times the amount of the bid incentive allocated, unless the contractor can demonstrate that due to circumstances beyond its control, the contractor for good cause was unable to retain the percentage of Diverse Management and/or Workforce throughout the duration of the contract period.

Bidder understands that it may be required to produce records to the CPO to verify the diversity of its workforce or management as applicable.

Under-penalty of perjury the person signing below: (1) warrants that they are authorized to execute this Affidavit on behalf of bidder, and (2) warrants that all certifications and statements contained in this Affidavit are true, accurate, and complete as of the date of execution.

Name of Bidder: BENCHMARK CONSTRUCTION CO., INC.
(Print or Type)

Signature of Authorized Officer:

(Signature)



Title of Signatory: MARK ATKINS, JR - PRESIDENT
(Print or Type)

State of ILLINOIS


County of KANE

Signed and sworn (or affirmed) to before me on 1/13/2025 (date)

By MARK ATKINS, JR (name/s of person/s making statement).

Molly K. Francesconi
(Signature of Notary Public)

(Seal)



SEXUAL HARASSMENT POLICY AFFIDAVIT (SECTION 2-92-612)

The policy prohibiting sexual harassment as described in Section 2-92-612 of the Municipal Code of Chicago ("MCC") is applicable to contracts paid from funds belonging to or administered by the City.

Contract title: ARNELL AVENUE : NORTH OF PERSHING ROAD SEWER IMPROVEMENT PROJECT
Specification #: 1267955

In accordance with requirements set forth in Section 2-92-612 of the MCC, Contractor hereby attests that Contractor has a written policy prohibiting sexual harassment in compliance with Section 6-10-040 of the MCC.

In accordance with Section 6-10-040 of the MCC, Contractor's written policy prohibiting sexual harassment shall include, at a minimum, the following information:

- (i) a statement that sexual harassment is illegal in Chicago;
- (ii) the following definition of sexual harassment: "Sexual harassment" means any (i) unwelcome sexual advances or unwelcome conduct of a sexual nature; or (ii) requests for sexual favors or conduct of a sexual nature when (1) submission to such conduct is made either explicitly or implicitly a term or condition of an individual's employment, or (2) submission to or rejection of such conduct by an individual is used as the basis for any employment decision affecting the individual, or (3) such conduct has the purpose or effect of substantially interfering with an individual's work performance or creating an intimidating, hostile, or offensive working environment; or (iii) sexual misconduct, which means any behavior of a sexual nature which also involves coercion, abuse of authority, or misuse of an individual's employment position.";
- (iii) a requirement that all employees participate in: (1) sexual harassment prevention training annually, (a) Employees shall participate in a minimum of one hour of sexual harassment prevention training annually, and (b) Anyone who supervises or manages employees shall participate in a minimum of two hours of sexual harassment prevention training annually, and (2) one hour of bystander training annually;
- (iv) Examples of prohibited conduct that constitute sexual harassment;
- (v) Details on: (1) how an individual can report an allegation of sexual harassment, including, as appropriate, instructions on how to make a confidential report, with an internal complaint form, to a manager, employer's corporate headquarters or human resources department, or other internal reporting mechanism; and (2) legal services, including governmental, available to employees who may be victims of sexual harassment; and a statement that retaliation for reporting sexual harassment is illegal in Chicago.

Contractor understands that it may be required to produce records to the CPO to verify the information provided.

Under penalty of perjury the person signing below: (1) warrants that he/she is authorized to execute this Affidavit on behalf of Contractor, and (2) warrants that all certifications and statements contained in this Affidavit are true, accurate, and complete as of the date of execution.

Name of Contractor: BENCHMARK CONSTRUCTION CO., INC.

(Print or Type)

Signature of Authorized Officer: [Signature]

(Signature)

Title of Signatory: MARK ATKINS, JR - PRESIDENT

(Print or Type)

State of ILLINOIS

County of KANE

Signed and sworn (or affirmed) to before me on 1/13/2025 (date) by MARK ATKINS, JR. (name/s of person/s making statement).

Molly K. Francesconi
(Signature of Notary Public)

(Seal)

