

PROPOSAL TO BE EXECUTED BY A CORPORATION

The undersigned, hereby acknowledges having received **Specification No. 1267955** containing a full set of Contract Documents, including, but not limited to, 1) Instructions to Bidders (Proposers), 2) General Conditions, 3) Special Conditions, 4) Contract Plans or Drawings (if applicable), 5) Detailed Specifications or Scope of Services, Evaluation/Selection Criteria and Submittal Requirements (if RFP/RFQ), 6) Proposal Pages, 7) Certifications and 8) Addenda Nos. **(none unless indicated here)** 1, 2, and affirms that the corporation shall be bound by all the terms and conditions contained in the Contract Documents, regardless of whether a complete set thereof is attached to this proposal, except only to the extent that the corporation has taken express written exception thereto in the sections of this specification designated for that purpose.

Under penalty of perjury, the undersigned: (1) warrants that he/she was authorized to submit an EDS on behalf of the Disclosing Party on-line; (2) warrants that all certifications and statements contained in the EDS are true, accurate and complete as of the date the EDS was submitted on-line; and (3) further warrants that, as of the date of submission of this proposal or bid, there have been no changes in Circumstances since the date that the EDS was submitted that would render any certification in the EDS false, inaccurate or incomplete.

Further, the undersigned being duly sworn deposes and says on oath that no disclosures or ownership interests have been withheld and the information provided therein to the best of its knowledge is current and the undersigned has not entered into any agreement with any other bidder (proposer) or prospective bidder (proposal) or with any other person, firm or corporation relating to the price named in this proposal or any other proposal, nor any agreement or arrangement under which any act or omission in restraint of freedom of competition among bidders (proposers) and has not disclosed to any person, firm or corporation the terms of this bid (proposal) or the price named herein.

Proposals must be submitted with original signatures in the space provided. Proposals not properly signed will be rejected.

NAME OF CORPORATION: Benchmark Construction Co., Inc.
(Print or Type)

SIGNATURE OF PRESIDENT*: _____
(Or Authorized Officer) (Signature)

TITLE OF SIGNATORY: Mark Atkins, Jr., President
(Print or Type)

BUSINESS ADDRESS: 3349 S. Kedzie Ave, Chicago IL 60623
(Print or Type)

*Note: In the event that this bid (proposal) is signed by other than the President, attach hereto a certified copy of that section of Corporate By-Laws or other authorization, such as a resolution by the Board of Directors, which permits the person to sign the offer for the Corporation.


ATTEST: _____ Tim Strepek
(Corporate Secretary Signature) (Affix Corporate Seal)

State of: ILLINOIS

County of: COOK

This instrument was acknowledged before me on this 13 day of JANUARY, 2025 by Mark Atkins, Jr. as President (or other authorized officer) and Tim Strepek as Secretary of Benchmark Construction Co., Inc. (Corporation Name).

Molly K. Francesconi
(Notary Public Signature) (Seal)
Commission Expires: February 24, 2027



2 Price Schedule**2.1 Line Information**

Display Rank As **No indicator displayed**
 Ranking **Price Only**
 Cost Factors **None**
 Response Total (USD) **9,688,000.00**

Retainage

Retainage Attributes	Negotiable
Maximum Retainage Amount	No
Retainage Rate (%)	No

Line	Item, Rev	Target Quantity	Unit	Response Price	Amount
1 ENGINEER'S FIELD OFFICE		11	Month	3,000	33,000.00
2 MOBILIZATION		1	Lump Sum	579,183.95	579,183.95
3 PROJECT SIGNS		4	Each	600	2,400.00
4 TRAFFIC CONTROL AND PROTECTION		246	Day	175	43,050.00
5 CHANGEABLE MESSAGE SIGN		21	Day	50	1,050.00
6 MAINTAIN EXISTING LIGHTING SYSTEM		1	Lump Sum	89,951	89,951.00
7 TEMPORARY PAVEMENT MARKING - LINE 4"		1,229	Foot	1.35	1,659.15
8 PAVEMENT MARKING REMOVAL		89	Square Foot	47	4,183.00
9 TEMPORARY CONCRETE BARRIER		90	Foot	44	3,960.00
10 RELOCATE TEMPORARY CONCRETE BARRIER		90	Foot	27	2,430.00
11 IMPACT ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, NARROW), TEST LEVEL 2		1	Each	8,200	8,200.00
12 IMPACT ATTENUATORS, RELOCATE (FULLY REDIRECTIVE, NARROW), TEST LEVEL 2		1	Each	3,000	3,000.00
13 DUCTILE IRON PIPE SEWER, 42-INCH INTERNAL DIAMETER, CLASS		10	Linear Foot	1,700	17,000.00

Line	Item, Rev	Target Quantity	Unit	Response Price	Amount
52, IN OPEN CUT					
14 REINFORCED CONCRETE PIPE SEWER, 72-INCH INTERNAL DIAMETER, CLASS III, IN OPEN CUT		2,567	Linear Foot	1,992	5,113,464.00
15 REINFORCED CONCRETE PIPE SEWER, TEE 72"x42", CLASS III, IN OPEN CUT		1	Each	16,000	16,000.00
16 6-INCH DRAIN CONNECTION, VITRIFIED CLAY PIPE		773	Linear Foot	75	57,975.00
17 8-INCH DRAIN CONNECTION, VITRIFIED CLAY PIPE		61	Linear Foot	229	13,969.00
18 10-INCH DRAIN CONNECTION, VITRIFIED CLAY PIPE		16	Linear Foot	327	5,232.00
19 12-INCH DRAIN CONNECTION, VITRIFIED CLAY PIPE		10	Linear Foot	670	6,700.00
20 24-INCH DRAIN CONNECTION, VITRIFIED CLAY PIPE		12	Linear Foot	920	11,040.00
21 6-INCH DRAIN CONNECTION, DUCTILE IRON PIPE		840	Linear Foot	265	222,600.00
22 8-INCH DRAIN CONNECTION, DUCTILE IRON PIPE		212	Linear Foot	240	50,880.00
23 24-INCH DRAIN CONNECTION, DUCTILE IRON PIPE		18	Linear Foot	800	14,400.00
24 42-INCH DRAIN CONNECTION, DUCTILE IRON PIPE		36	Linear Foot	958	34,488.00
25 24-INCH DRAIN CONNECTION, REINFORCED CONCRETE PIPE		11	Linear Foot	630	6,930.00
26 42-INCH DRAIN CONNECTION, REINFORCED CONCRETE PIPE		19	Linear Foot	634	12,046.00
27 MANHOLES, TYPE A, RCP BASE TEE, 4'-DIAMETER		5	Each	22,570	112,850.00
28 MANHOLES, TYPE C, SINGLE		1	Each	48,401	48,401.00

Specification Number: 1267955

Type of Funding: CITY

Title: 1267955: Parnell North of West Pershing Road Sewer Improvement Project

Line	Item, Rev	Target Quantity	Unit	Response Price	Amount
DROP					
29 JUNCTION STRUCTURE AT S PARNELL AV AND W 35TH ST		1	Lump Sum	310,345	310,345.00
30 PARTIAL REMOVAL OF UNDERGROUND STRUCTURES		4	Cubic Yard	500	2,000.00
31 CONCRETE COLLAR		10	Cubic Yard	1,500	15,000.00
32 REINFORCEMENT BARS, EPOXY COATED		3,409	Pound	8	27,272.00
33 DRILL AND GROUT DOWEL AND TIE BARS		2,245	Each	9	20,205.00
34 CATCH BASINS		20	Each	5,300	106,000.00
35 CHICAGO STANDARD FRAME		28	Each	200	5,600.00
36 CHICAGO STANDARD LIDS		28	Each	200	5,600.00
37 STANDARD INLETS		1	Each	3,450	3,450.00
38 SOIL BORING		2	Each	5,850	11,700.00
39 WASTE CHARACTERIZATION ANALYSIS		12	Each	975	11,700.00
40 TRENCH BACKFILL		11,704	Cubic Yard	1	11,704.00
41 EARTH EXCAVATION		612	Cubic Yard	89	54,468.00
42 SPECIAL SOILS WASTE REMOVAL AND DISPOSAL		7,099	Cubic Yard	30	212,970.00
43 STABILIZATION STONE		1,043	Ton	60	62,580.00
44 TEMPORARY STONE		50	Ton	33	1,650.00
45 TEMPORARY COLD PATCH		50	Ton	273	13,650.00
46 PORTLAND CEMENT CONCRETE BASE COURSE, VARIABLE DEPTH		1,276	Cubic Yard	420	535,920.00
47 PORTLAND CEMENT CONCRETE BASE COURSE, HES, VARIABLE DEPTH		58	Cubic Yard	445	25,810.00
48 BITUMINOUS PAVEMENT SURFACE REMOVAL, VARIABLE DEPTH,		7,137	Square Yard	4.7	33,543.90

Specification Number: 1267955

Type of Funding: CITY

Title: 1267955: Parnell North of West Pershing Road Sewer Improvement Project

Line	Item, Rev	Target Quantity	Unit	Response Price	Amount
4" AND LESS					
49 CONCRETE PAVEMENT SURFACE REMOVAL, VARIABLE DEPTH, 2" AND LESS		4,770	Square Yard	4.7	22,419.00
50 SUBBASE GRANULAR MATERIAL, TYPE B 4"		130	Square Yard	13	1,690.00
51 SUBBASE GRANULAR MATERIAL, TYPE B 6"		5,070	Square Yard	25	126,750.00
52 PAVEMENT REMOVAL		1,639	Square Yard	30	49,170.00
53 DRIVEWAY AND ALLEY PAVEMENT REMOVAL		241	Square Yard	28	6,748.00
54 CURB REMOVAL		115	Linear Foot	6	690.00
55 COMBINATION CURB AND GUTTER REMOVAL		1,373	Linear Foot	7	9,611.00
56 SIDEWALK AND ADA RAMP REMOVAL		2,328	Square Foot	3	6,984.00
57 PORTLAND CEMENT CONCRETE DRIVEWAY AND ALLEY PAVEMENT		243	Square Yard	145	35,235.00
58 COMBINATION CURB AND GUTTER, TYPE BV.12		1,373	Foot	50	68,650.00
59 CONCRETE CURB, TYPE B		115	Foot	50	5,750.00
60 PORTLAND CEMENT CONCRETE SIDEWALK - 5-INCH		2,054	Square Foot	15	30,810.00
61 PORTLAND CEMENT CONCRETE ADA RAMP - 5-INCH		274	Square Foot	16	4,384.00
62 PORTLAND CEMENT CONCRETE ADA RAMP - 8-INCH		2,184	Square Foot	18	39,312.00
63 PROTECTIVE CONCRETE COAT		243	Square Yard	5	1,215.00
64 DETECTABLE ADA WARNING TILES, LINEAR		72	Square Foot	45	3,240.00
65 BITUMINOUS MATERIALS (TACK		5,055	Pound	1	5,055.00

Specification Number: 1267955

Type of Funding: CITY

Title: 1267955: Parnell North of West Pershing Road Sewer Improvement Project

Line	Item, Rev	Target Quantity	Unit	Response Price	Amount
COAT)					
66 LEVELING BINDER (MACHINE METHOD). N30		76	Ton	70	5,320.00
67 LEVELING BINDER (MACHINE METHOD), N70		5	Ton	75	375.00
68 HOT-MIX ASPHALT SURFACE COURSE, IL-9.5L, MIX "C", N30 (CDOT)		1,246	Ton	107	133,322.00
69 HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70		44	Ton	108	4,752.00
70 THERMOPLASTIC PAVEMENT MARKING - LINE 6"		1,143	Foot	2	2,286.00
71 THERMOPLASTIC PAVEMENT MARKING - LINE 24"		602	Foot	6	3,612.00
72 HYDRAULIC SEEDING		148	Square Yard	25	3,700.00
73 TOPSOIL FURNISH AND PLACE, 3"		148	Square Yard	25	3,700.00
74 MANHOLES TO BE ADJUSTED		1	Each	650	650.00
75 VALVE VAULTS TO BE ADJUSTED		9	Each	650	5,850.00
76 CATCH BASINS TO BE CLEANED		3	Each	519	1,557.00
77 INLETS TO BE CLEANED		1	Each	369	369.00
78 VALVE VAULTS TO BE CLEANED		9	Each	219	1,971.00
79 TEMPORARY WATER MAIN SUPPORT STRUCTURE - TYPE III		5	Each	3,102	15,510.00
80 TEMPORARY WATER MAIN SUPPORT STRUCTURE - TYPE II, 16"		1	Each	42,500	42,500.00
81 TEMPORARY WATER MAIN SUPPORT STRUCTURE - TYPE II, 24"		1	Each	42,500	42,500.00
82 WATER MAIN INSTALLED IN OPEN CUT - 8-INCH		20	Linear Foot	226	4,520.00
83 CUT, CAP, AND REPLACE EXISTING WATER MAIN FOR		2	Each	12,900	25,800.00

Specification Number: 1267955

Type of Funding: CITY

Title: 1267955: Parnell North of West Pershing Road Sewer Improvement Project

Line	Item, Rev	Target Quantity	Unit	Response Price	Amount
UTILITY INSTALLATION - 8 INCH					
84 WS1A - NEW EXTERIOR WATER SERVICE, FROM THE WATER MAIN TO THE ROUNDWAY, TRENCHLESS - 1 INCH		1,002	Linear Foot	147	147,294.00
85 WS1B - NEW EXTERIOR WATER SERVICE, FROM THE WATER MAIN TO THE ROUNDWAY, OPEN CUT - 1 INCH		553	Linear Foot	392	216,776.00
86 WS1C - NEW EXTERIOR WATER SERVICE, FROM THE ROUNDWAY INTO THE RESIDENCE, TRENCHLESS - 1 INCH		256	Linear Foot	300	76,800.00
87 WS1D - NEW EXTERIOR WATER SERVICE, FROM THE ROUNDWAY INTO THE RESIDNCE, OPEN CUT - 1 INCH		306	Linear Foot	150	45,900.00
88 WS1E - NEW EXTERIOR WATER SERVICE, FROM THE WATER MAIN TO THE ROUNDWAY, TRENCHLESS - 1.5 INCH		80	Linear Foot	210	16,800.00
89 WS1F - NEW EXTERIOR WATER SERVICE, FROM THE WATER MAIN TO THE ROUNDWAY, OPEN CUT - 1.5 INCH		80	Linear Foot	437	34,960.00
90 WS1G - NEW EXTERIOR WATER SERVICE, FROM THE ROUNDWAY INTO THE RESIDENCE, TRENCHLESS - 1.5 INCH		80	Linear Foot	388	31,040.00
91 WS1H - NEW		80	Linear	226	18,080.00

Line	Item, Rev	Target Quantity	Unit	Response Price	Amount
EXTERIOR WATER SERVICE, FROM THE ROUNDWAY INTO THE RESIDENCE, OPEN CUT - 1.5 INCH			Foot		
92 WS1I - NEW EXTERIOR WATER SERVICE, FROM THE WATER MAIN TO THE ROUNDWAY, TRENCHLESS - 2 INCH		214	Linear Foot	206	44,084.00
93 WS1J - NEW EXTERIOR WATER SERVICE, FROM THE WATER MAIN TO THE ROUNDWAY, OPEN CUT - 2 INCH		227	Linear Foot	471	106,917.00
94 WS1K - NEW EXTERIOR WATER SERVICE, FROM THE ROUNDWAY INTO THE RESIDENCE, TRENCHLESS - 2 INCH		214	Linear Foot	373	79,822.00
95 WS1L - NEW EXTERIOR WATER SERVICE, FROM THE ROUNDWAY INTO THE RESIDENCE, OPEN CUT - 2 INCH		227	Linear Foot	206	46,762.00
96 WS1M - EXTRA COPPER INTERIOR WATER SERVICE, 0.5 INCH TO 1 INCH		100	Linear Foot	75	7,500.00
97 WS1N - EXTRA COPPER INTERIOR WATER SERVICE, 1.5 INCH		100	Linear Foot	85	8,500.00
98 WS1O - EXTRA COPPER INTERIOR WATER SERVICE, 2 INCH		100	Linear Foot	100	10,000.00
99 WS1P - INSTALL NEW METER - INTERIOR		83	Each	100	8,300.00
100 WS1Q - INSTALL NEW METER - METER VAULT 1 INCH		5	Each	4,550	22,750.00
101 WS1R - INSTALL NEW METER -		2	Each	13,700	27,400.00

Line	Item, Rev	Target Quantity	Unit	Response Price	Amount
METER VAULT 1.5 INCH OR 2 INCH					
102 WS1S - WATER SERVICE SLEEVE, 3 INCH		42	Linear Foot	4	168.00
103 WS2A - REPLACEMENT OF EXISTING HOUSE DRAIN WITH PVC, 6-INCH DIA.		50	Linear Foot	267	13,350.00
104 WS2B - REPLACEMENT OF EXISTING HOUSE DRAIN WITH PVC, 8-INCH DIA.		25	Linear Foot	286	7,150.00
105 WS2C - REPLACEMENT OF EXISTING HOUSE DRAIN WITH PVC, 10 TO 12-INCH DIA.		25	Linear Foot	312	7,800.00
106 WS3A - PVC CASING PIPE, 2 INCH DIA		959	Linear Foot	3	2,877.00
107 WS3B - PVC CASING PIPE, 3 INCH DIA		262	Linear Foot	4	1,048.00
108 WS3C - PVC CASING PIPE, 4 INCH DIA		541	Linear Foot	5	2,705.00

2.2 Line Details

2.2.1 Line 1 ENGINEER'S FIELD OFFICE

Category	90626.	Start Price (USD)	Not Specified
Need-By Date	Not Specified	Target Price (USD)	Not Specified
Ship-To Address	C09 VARIOUS NEW CONSTRUCTION SITES CHICAGO, ILLINOIS Chicago, IL United States		

2.2.2 Line 2 MOBILIZATION

Category	96899.	Start Price (USD)	Not Specified
Need-By Date	Not Specified	Target Price (USD)	Not Specified
Ship-To Address	C09 VARIOUS NEW CONSTRUCTION SITES CHICAGO, ILLINOIS Chicago, IL United States		

FOR
CONSTRUCTION
PROJECTS ONLY

SCHEDULE D

Compliance Plan Regarding MBE & WBE Utilization
Affidavit of Prime Contractor

**MUST BE SUBMITTED WITH THE BID. FAILURE TO SUBMIT THE SCHEDULE D WILL CAUSE THE
BID TO BE REJECTED. DUPLICATE AS NEEDED.**

Project Name: Parnell Avenue: North of Pershing Road Sewer Improvement Project

Specification No.: 1267955

In connection with the above captioned contract, I HEREBY DECLARE AND AFFIRM that I am the
President _____ and a duly authorized representative of
(Title of Affiant)
Benchmark Construction Co., Inc.
(Name of Prime Contractor)

and that I have personally reviewed the material and facts set forth in the attached Schedule Cs regarding Minority Business Enterprise and Women Business Enterprise (MBE/WBE) to perform as subcontractor, Joint Venture Agreement, and Schedule B (if applicable). All MBEs and WBEs must be certified with the City of Chicago or Cook County in the area(s) of specialty listed.

<u>Name of MBE</u>	<u>Type of Work to be Performed in accordance with Schedule Cs</u>	<u>Total MBE Participation in dollars</u>	<u>MBE Participation in percentage</u>	<u>Mentor Protégé Program Credit Claimed</u>	<u>Total MBE Participation in percentage</u>
Hamilton Construction Inc	utilities, road	\$614,560.00	6.34%	0.00%	6.34%
Whiteline Construction Co Inc	concrete, road	\$983,674.00	10.20%	0.00%	10.20%
Smith Maintenance Co	traffic, striping	\$52,659.00	0.50%	0.00%	0.50%
Chicagoland Truckin' Inc	haul aggs and spoil	\$850,095.00	8.80%	0.00%	8.80%
Horizon Contractors, Inc	electrical	\$69,193.00	0.70%	0.00%	0.70%
					0.00%
					0.00%
					0.00%
					0.00%
					0.00%
					0.00%
					0.00%
					0.00%
					0.00%
					0.00%

SCHEDULE D: Compliance Plan Regarding MBE And WBE Utilization

<u>Name of WBE</u>	<u>Type of Work to be Performed in accordance with Schedule Cs</u>	<u>Total WBE Participation in dollars</u>	<u>WBE Participation in percentage</u>	<u>Mentor Protégé Program Credit Claimed</u>	<u>Total WBE Participation in percentage</u>
L&B Trucking, Inc	haul aggs & spoil	\$575,000.00	5.94%	0.00%	5.94%
				0.00%	0.00%
					0.00%
					0.00%
					0.00%
					0.00%
					0.00%
					0.00%
					0.00%
					0.00%
					0.00%

☐ Check here if the following is applicable: The Prime Contractor intends to enter into mentor protégé agreements with certain MBEs/WBEs listed above as indicated by entries in the "Mentor Protégé Program Credit Claimed" column. Copies of each proposed mentoring program, executed by authorized representatives of the Prime Contractor and respective subcontractor, are attached to this Schedule D. The Prime Contractor may claim an additional 0.333 percent participation credit (up to a maximum of five (5) percent) for every one (1) percent of the value of the contract performed by the MBE/WBE protégé firm.

Total MBE Participation \$	<u>2,570,181.00</u>	
Total MBE Participation % (including any Mentor Protégé Program credit)		<u>26.53%</u>
Total WBE Participation \$	<u>575,000.00</u>	
Total WBE Participation % (including any Mentor Protégé Program credit)		<u>5.94%</u>
Total Bid \$	<u>9,688,000.00</u>	

To the best of my knowledge, information and belief the facts and representations contained in the aforementioned attached Schedules are true, and no material facts have been omitted.

The Prime Contractor designates the following person as its MBE/WBE Liaison Officer:

<u>Mark Atkins, Jr.</u>	<u>773-247-0881</u>
(Name- Please Print or Type)	(Phone)


SCHEDULE D: Compliance Plan Regarding MBE And WBE Utilization

I DO SOLEMNLY DECLARE AND AFFIRM UNDER PENALTIES OF PERJURY THAT THE CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND THAT I AM AUTHORIZED ON BEHALF OF THE PRIME CONTRACTOR TO MAKE THIS AFFIDAVIT.

Benchmark Construction Co., Inc.

(Name of Prime Contractor - Print or type)

State of: Illinois



(Signature)

County of: Cook

Mark Atkins, Jr. / President

(Name/Title of Affiant - Print or Type)

January 13, 2025


(Date)

On this 13 day of January 2025, the above signed officer Mark Atkins, Jr.

(Name of Affiant)

personally appeared and, known by me to be the person described in the foregoing Affidavit, acknowledged that (s)he executed the same in the capacity stated therein and for the purposes therein contained.


IN WITNESS WHEREOF, I hereunto set my hand and seal.



(Notary Public Signature)

SEAL:

Commission Expires: February 24, 2027



SCHEDULE D-V

Compliance Plan Regarding VBE Utilization
Affidavit of Prime Contractor

**MUST BE SUBMITTED WITH THE BID. FAILURE TO SUBMIT THE SCHEDULE D-V WILL CAUSE THE
BID TO BE REJECTED. DUPLICATE AS NEEDED.**

Project Name: Parnell Avenue: North of Pershing Road Sewer Improvement Project

Specification No.: 1267955

In connection with the above captioned contract, I HEREBY DECLARE AND AFFIRM that I am the
President _____ and a duly authorized representative of
(Title of Affiant)
Benchmark Construction Co., Inc. _____
(Name of Prime Contractor)

and that I have personally reviewed the material and facts set forth in the attached Schedule C-Vs regarding VBE's
to perform as subcontractors, Joint Venture, Agreement, and Schedule B (if applicable).
All VBEs must be certified with the City of Chicago in the area(s) of specialty listed.

<u>Name of VBE</u>	<u>Type of Work to be Performed in accordance with Schedule C-Vs</u>	<u>Total VBE Participation in dollars</u>	<u>VBE Participation in percentage</u>
Lopez Industries Inc.	Hauling Spoil & Aggregates	\$110,055.00	1.14%

Total VBE Participation \$ 110,055.00

Total VBE Participation % 1.14%

Total Bid \$ 9,688,000.00

SCHEDULE D-V: Compliance Plan Regarding VBE Utilization

To the best of my knowledge, information and belief the facts and representations contained in the aforementioned attached Schedules are true, and no material facts have been omitted.

One of more owners or principals of the Prime Contractor () does / (X) does not have ownership interest in any VBE listed in this Schedule D-V. Provide names of such individuals and their respective ownership percentages, and identify the VBE firms in which such ownership is held, or indicate "none." Add additional sheets if necessary.

The Prime Contractor designates the following person as its VBE Liaison Officer:

Dominick Fiordiroso

(Name - Please Print or Type)

630-497-1700


(Phone)

I DO SOLEMNLY DECLARE AND AFFIRM UNDER PENALTIES OF PERJURY THAT THE CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND THAT I AM AUTHORIZED ON BEHALF OF THE PRIME CONTRACTOR TO MAKE THIS AFFIDAVIT.

Benchmark Construction Co., Inc.

(Name of Prime Contractor - Print or type)

State of: Illinois



County of: Cook

(Signature)

Mark Atkins, Jr. / President

(Name/Title of Affiant - Print or Type)

January 13, 2025


(Date)

On this 13 day of January 2025, the above signed officer Mark Atkins, Jr.

(Name of Affiant)


personally appeared and, known by me to be the person described in the foregoing Affidavit, acknowledged that (s)he executed the same in the capacity stated therein and for the purposes therein contained.

IN WITNESS WHEREOF, I hereunto set my hand and seal.


(Notary Public Signature)

Commission Expires: February 24, 2027

SEAL:



SEXUAL HARASSMENT POLICY AFFIDAVIT (SECTION 2-92-612)

The policy prohibiting sexual harassment as described in Section 2-92-612 of the Municipal Code of Chicago ("MCC") is applicable to contracts paid from funds belonging to or administered by the City.

Contract title: ARNELL AVENUE : NORTH OF PERSHING ROAD SEWER IMPROVEMENT PROJECT
Specification #: 1267955

In accordance with requirements set forth in Section 2-92-612 of the MCC, Contractor hereby attests that Contractor has a written policy prohibiting sexual harassment in compliance with Section 6-10-040 of the MCC.

In accordance with Section 6-10-040 of the MCC, Contractor's written policy prohibiting sexual harassment shall include, at a minimum, the following information:

- (i) a statement that sexual harassment is illegal in Chicago;
- (ii) the following definition of sexual harassment: "Sexual harassment" means any (i) unwelcome sexual advances or unwelcome conduct of a sexual nature; or (ii) requests for sexual favors or conduct of a sexual nature when (1) submission to such conduct is made either explicitly or implicitly a term or condition of an individual's employment, or (2) submission to or rejection of such conduct by an individual is used as the basis for any employment decision affecting the individual, or (3) such conduct has the purpose or effect of substantially interfering with an individual's work performance or creating an intimidating, hostile, or offensive working environment; or (iii) sexual misconduct, which means any behavior of a sexual nature which also involves coercion, abuse of authority, or misuse of an individual's employment position.";
- (iii) a requirement that all employees participate in: (1) sexual harassment prevention training annually, (a) Employees shall participate in a minimum of one hour of sexual harassment prevention training annually, and (b) Anyone who supervises or manages employees shall participate in a minimum of two hours of sexual harassment prevention training annually, and (2) one hour of bystander training annually;
- (iv) Examples of prohibited conduct that constitute sexual harassment;
- (v) Details on: (1) how an individual can report an allegation of sexual harassment, including, as appropriate, instructions on how to make a confidential report, with an internal complaint form, to a manager, employer's corporate headquarters or human resources department, or other internal reporting mechanism; and (2) legal services, including governmental, available to employees who may be victims of sexual harassment; and a statement that retaliation for reporting sexual harassment is illegal in Chicago.

Contractor understands that it may be required to produce records to the CPO to verify the information provided.

Under penalty of perjury the person signing below: (1) warrants that he/she is authorized to execute this Affidavit on behalf of Contractor, and (2) warrants that all certifications and statements contained in this Affidavit are true, accurate, and complete as of the date of execution.

Name of Contractor: BENCHMARK CONSTRUCTION CO., INC.

(Print or Type)

Signature of Authorized Officer: [Signature]

(Signature)

Title of Signatory: MARK ATKINS, JR - PRESIDENT

(Print or Type)


State of ILLINOIS

County of KANE

Signed and sworn (or affirmed) to before me on 1/13/2025 (date) by MARK ATKINS, JR. (name/s of person/s making statement).

Molly K. Francesconi
(Signature of Notary Public)

(Seal)



AFFIDAVIT OF UNCOMPLETED WORK

Complete This Form By Either Typing Or Using Black Ink

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a Joint Venture, list only that portion which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is shown, show NONE

	1	2	3	4	5	6	7
County and Section Number	WM District 3 Term Agreement	WM District 4 Term Agreement	WM District 5 Term Agreement	WM District 6 Term Agreement	WM District 1 2020 Term Agreement	WM District 3 2020 Term Agreement	WM District4 2020 Term Agreement
CONTRACT WITH	City of Chicago DWM	City of Chicago DWM	City of Chicago DWM	City of Chicago DWM	City of Chicago DWM	City of Chicago DWM	City of Chicago DWM
ESTIMATED COMPLETION DATE	December 2020	December 2020	December 2020	December 2020	April 2022	April 2022	April 2022
TOTAL CONTRACT PRICE	\$95,388,000.00	\$95,388,000.00	\$93,488,700.00	\$91,888,700.00	\$49,438,000.00	\$49,438,000.00	\$49,438,000.00
UNCOMPLETED DOLLAR VALUE if firm is the prime contractor	\$2,274,707.88	\$3,531,540.80	\$2,503,570.51	\$1,891,297.56	\$20,276,318.45	\$20,276,318.45	\$20,276,319.45
Uncompleted Dollar Value if Firm is the Subcontractor	0.00	0.00	0.00	0.00	0.00	0.00	0.00

PART II. Uncompleted Work to be Done with Your Own Forces

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a Joint Venture, list only the portion of the work to be done by your company. If no work is contracted, show NONE.

	1	2	3	4	5	6	7
EXCAVATING & GRADING	\$0.00	0.00	\$0.00	\$0.00	6,500,000.00	\$6,001,840.41	\$6,500,000.00
PCC BASE, C&G, PAVING							
BIT CONCRETE PAVING							
STABILIZED BASE (BAM, CAM, PAM)							
AGGREGATE BASE AND FILL	\$950,000.00	\$550,000.00	\$420,780.00	\$600,000.00	\$4,299,302.95	\$4,299,302.95	\$4,299,302.95
FOUNDATION (CAISSON & PILE)							
HIGHWAY STRUCTURES	\$150,000.00	\$750,000.00					
SEWER & DRAIN STRUCTURES	\$4,506,000.00	\$2,500,000.00	\$2,940,000.00	\$4,230,000.00	\$14,384,888.85	\$14,384,888.85	\$14,384,888.85
TRAFFIC CONTROL	\$95,000.00	\$95,000.00	\$89,000.00		\$0.00		
PAVEMENT MARKING	\$150,000.00	\$75,000.00	\$20,000.00	\$562,000.00	\$175,000.00	\$175,000.00	\$175,000.00
INSURANCE BONDS, ETC					\$675,800.00	\$675,800.00	\$675,800.00
LANDSCAPING	\$140,000.00	\$200,780.00	\$270,230.00	\$584,290.00	\$750,000.00	\$750,000.00	\$750,000.00
SEWER LINING	\$125,000.00						
FENCING							
SUBTOTAL	6,116,000.00	4,170,780.00	3,740,010.00	5,976,290.00	\$26,784,991.80	\$26,286,832.21	\$26,784,991.80

rtion of the work
rk is contracted,

8	9	10	11	12	13	14	15
WM District 6 2020	WM District 2 2020 JV	WM District 5 2020 JV	IDOT 77	IDOT 81	PALATINE CIPP	GLENVIEW CIPP	Village of Oak Lawn
City of Chicago DWM	City of Chicago	City of Chicago	CONTRACT #61H23 - Skokie	CONTRACT #61H80 - Algonquin	CITY OF PALATINE	CITY OF GLENVIEW	Orland Pk Spur 2
April 2022	August 31, 2022	August 31, 2022	June 30th,2024	July-24			January-25
\$47,838,000.00	\$48,388,000.00	\$48,388,000.00	\$6,618,000.00	\$8,448,000.00	\$223,000.00	\$750,000.00	\$21,188,000.00
\$15,346,470.00	\$28,335,835.30	\$27,184,285.40	\$1,908,568.68	\$0.00	\$0.00	\$0.00	\$1,418,041.00
0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00

st only that portion

8	9	10	11	12	13	14	15
\$5,800,640.13	\$6,500,000.00	\$6,500,000.00					
\$2,941,886.05	\$2,941,886.05	\$2,941,886.05					
\$4,299,302.95	\$4,299,302.95	\$4,299,302.95					
\$19,304,541.00	\$19,304,541.00	\$19,304,541.00					
\$675,800.00	\$675,800.00	\$675,800.00					
\$570,000.00	\$570,000.00	\$570,000.00					
33,592,170.13	34,291,530.00	\$34,291,530.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00

16	17	18	19	20	21	22	23	
Village of Woodridge	Schiller Park	Village of Oak Lawn	City of Aurora	MWRD	City of Chicago Lead Serv Line D3B	City of Chicago Lead Serv Line D5B	City of Chicago Lead Serv Line D6B	
Crabtree Sanitary	2024 Water Main Improvments	BP-7A	Lebanon&Pearl Sewer Separation	Upper Des Plaines Sewer	City of Chicago	City of Chicago	City of Chicago	
October-24	June-24	April-26	September-24	December-24	December-26	December-26	December-26	
\$2,838,000.00	\$7,238,000.00	\$31,948,000.00	\$988,000.00	\$8,348,000.00	\$38,938,000.00	\$38,888,000.00	\$38,888,000.00	TOTAL
\$239,664.45	\$0.00	\$0.00	\$0.00	\$450,551.80	\$5,826,686.00	\$8,358,450.00	\$8,330,109.00	\$874,382,400.00
0.00				0.00	0.00	0.00	0.00	\$168,428,734.73
								0.00

16	17	18	19	20	21	22	23	TOTALS
	\$2,000,000.00	\$12,500,000.00						\$52,302,480.54
								\$0.00
								\$0.00
								\$8,825,658.15
								\$28,316,597.70
								\$0.00
								\$900,000.00
	\$5,238,000.00	\$19,500,000.00	\$988,000.00					\$140,970,289.55
								\$279,000.00
								\$1,332,000.00
								\$4,054,800.00
								\$5,155,300.00
								\$125,000.00
								\$0.00
\$0.00	\$7,238,000.00	\$32,000,000.00	\$988,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$242,261,125.94

AFFIDAVIT OF UNCOMPLETED WOF

Part III. Work Subcontracted to Others.

List below the work, according to each contract on the preceding page, which you have sub NOT include work to be performed by another prime contractor in a joint venture. No work r subcontracted to others on Awards Pending. If no work is subcontracted to others, show NC

	1	2	3	4
	WM District 3	WM District 4	WM District 5	WM District 6
Subcontractor	JSR Construction	JSR Construction	JSR Construction	JSR Construction
Type of Work	Plumbing	Plumbing	Plumbing	Plumbing
Subcontract Price	\$675,044.50	675,044.50	675,044.50	675,000.00
Amount Uncompleted	\$0.00	0.00	0.00	0.00
Subcontractor	Hamilton Contractors	Hamilton Contractors	Hamilton Contractors	Hamilton Contractors
Type of Work	Utility Install	Utility Install	Utility Install	Utility Install
Subcontract Price	\$3,503,796.00	3,503,796.00	3,503,796.00	1,127,180.67
Amount Uncompleted	\$464,209.73	1,266,131.69	198,165.29	618,307.07
Subcontractor	ChicagoLand Trucking	Chicagoland trucking	Chicagoland trucking	Chicagoland trucking
Type of Work	Hauling	Hauling	Hauling	Hauling
Subcontract Price	\$1,500,086.00	1,500,086.00	1,500,086.00	1,500,086.00
Amount Uncompleted	\$65,418.00	2,989.00	14,504.00	41,968.50
Subcontractor	Menni Cartage, Inc.	Menini Cartage, Inc	Menini Cartage, Inc	Menini Cartage, Inc
Type of Work	Hauling	Hauling	Hauling	Hauling
Subcontract Price	\$1,272,040.00	1,272,040.00	1,272,040.00	1,272,040.00
Amount Uncompleted	\$0.00	0.00	0.00	0.00

Subcontractor	D.J. Massat, Inc.	D. J. Massat, Inc.	D. J. Massat, Inc.	D. J. Massat, Inc.
Type of Work	Hauling	Hauling	Hauling	Hauling
Subcontract Price	\$1,272,000.00	1,272,000.00	1,272,000.00	1,272,000.00
Amount Uncompleted	\$0.00	0.00	0.00	0.00
Subcontractor	Millennium Contracting	Bigane Asphalt Paving	Bigane Asphalt Paving	Bigane Asphalt Paving
Type of Work	Install Utilities	Asphalt Paving	Asphalt Paving	Asphalt Paving
Subcontract Price	\$3,000,890.00	24,500,000.00	24,500,000.00	24,500,000.00
Amount Uncompleted	\$203,159.34	875,992.63	681,961.31	534,663.59
Subcontractor	Bigane Asphalt Paving	Millennium Contracting	Millennium Contracting	Millennium Contracting
Type of Work	Asphalt Paving	Install Utilities	Install Utilities	Install Utilities
Subcontract Price	\$24,500,000.00	3,000,890.00	3,000,890.00	3,000,890.00
Amount Uncompleted	\$969,234.13	87,501.50	30,331.35	42,563.56
Total Uncompleted	\$1,702,021.20	\$2,232,614.82	\$924,961.95	\$1,237,502.72

CONTINUATION PAGE

	1	2	3	4
	WM District 3	WM District 4	WM District 5	WM District 6
Subcontractor	United Enterprise LLC	United Enterprise LLC	United Enterprise LLC	United Enterprise LLC
Type of Work	Water Services	Water Services	Water Services	Water Services
Subcontract Price	\$3,000,000.00	\$3,000,000.00	3,000,890.00	3,000,890.00
Amount Uncompleted	\$343,576.35	\$309,709.81	514,090.26	383,274.30
Subcontractor	Civil Contracting	Civil Contracting	Civil Contracting	Civil Contracting
Type of Work	Utility Installation	Utility Installation	Utility Installation	Utility Installation
Subcontract Price	\$3,504,246.00	\$3,504,246.00	3,503,796.00	3,503,796.00

Amount Uncompleted	\$175,716.83	\$982,196.67	1,012,310.80	221,439.29
Subcontractor	BBD Trucking	BBD Trucking	BBD Trucking	BBD Trucking
Type of Work	Hauling	Hauling	Hauling	Hauling
Subcontract Price	\$1,272,000.00	\$1,500,030.00	1,500,030.00	1,500,030.00
Amount Uncompleted	\$0.00	\$0.00	0.00	0.00
Subcontractor	L&B Trucking, Inc.	L&B Trucking, Inc.	L&B Trucking, Inc	L&B Trucking, Inc
Type of Work	Hauling	Hauling	Hauling	Hauling
Subcontract Price	\$1,272,040.00	\$1,272,040.00	1,272,040.00	1,272,040.00
Amount Uncompleted	\$53,393.50	\$7,019.50	52,207.50	49,081.25
Subcontractor				
Type of Work				
Subcontract Price				
Amount Uncompleted				
Subcontractor				
Type of Work				
Subcontract Price				
Amount Uncompleted				
Subcontractor				
Type of Work				
Subcontract Price				
Amount Uncompleted				
Total Uncompleted	\$2,274,707.88	\$3,531,540.80	\$2,503,570.51	\$1,891,297.56

contracted to others. DO
may be indicated as
ONE.

5	6	7	8	9	10	11
WM District 1 2020	WM District 3 2020	WM District 4 2020	WM District 6 2020	WM District 2 2020 JV	WM District 5 2020 JV	IDOT 77 #61 H23
Hamilton Construction	Hamilton Construction	Hamilton Construction	Hamilton Construction	PanOceanic Eng	PanOceanic JV	
WM Construction	WM Construct	WM Construct	WM Construct	WMConstruct	WM Construct	
2,904,594.75	2,904,594.75	2,904,594.75	\$3,008,498.00	12,625,168.50	12,625,168.50	
2,904,594.75	2,904,594.75	2,904,594.75	\$3,008,498.00	12,625,168.50	12,625,168.50	
Civil Contractor & Engineers, Inc.	Civil Contractor & Engineers, Inc.	Civil Contractor & Engineers, Inc.	Civil Contractor & Engineers, Inc.	Civil Contractor	Civil Conhtractor	
WM Construction	WM Construct	WM Construct	WM Construct	WM Install	WM Install	
1,207,120.90	1,207,120.90	1,207,120.90	\$1,102,332.90	1,102,332.90	1,102,332.90	
1,207,120.90	1,207,120.90	1,207,120.90	1,102,332.90	1,102,332.90	1,102,332.90	0.00
United Enterprise LLC	United Enterprise LLC	United Enterprise LLC	United Enterprise	United Enterprise	Unitited Enterprise	
WM Construction	WM Construction	WM Construction	WM Construct	WM Conbstruction	WM Install	
2,251,229.75	2,251,229.75	2,251,229.75	2,250,487.75	1,150,000.00	1,150,000.00	
2,251,229.75	2,251,229.75	2,251,229.75	2,250,487.75	1,150,000.00	1,150,000.00	0.00
Garces Contracting	Garces Contracting	Garces Contracting	E4 Contractor, Inc	E4 Contractor	E4 Contractor	
WM Construction	WM Construct	WM Construct	WM Construct	WM Install	WM Install	
1,207,120.90	1,207,120.90	1,207,120.90	1,102,332.90	1,102,332.90	901,606.00	
1,207,120.90	1,207,120.90	1,207,120.90	1,102,332.90	1,102,332.90	901,606.00	0.00

Pan-Oceanic Engineering	Pan Oceanic Engineering	Pan Oceanic Engineering	JLA & Sons Construction	Bigane Paving	Bigane Paving	
WM Construction	WM Construct	WM Construct	WM Construct	Paving	Paving	
2,482,694.75	2,482,694.75	2,482,695.75	1,102,332.90	9,000,000.00	4,000,000.00	
2,482,694.75	2,482,694.75	2,482,695.75	1,102,332.90	9,000,000.00	4,000,000.00	0.00
Smith Maintenance	Smith Maintenance	Smith Maintenance	Garces Contracting	Traffic Services Inc	Traffic Services Inc	
Traffic Control	Traffic Control	Traffic Control	WM Construct	Traffic Control	Traffic Control	
155,000.00	155,000.00	155,000.00	1,102,332.90	155,000.00	155,000.00	
155,000.00	155,000.00	155,000.00	1,102,332.90	155,000.00	155,000.00	0.00
JSR Enterprise	JSR Enterprise	JSR Enterprise	JSR Enterprises	JSR Enterprises	JSR Enterprises	
Plumbing	Plumbing	Plumbing	Plumbing	Plumbing	Plumbing	
300,135.00	300,135.00	300,135.00	\$400,350.00	100,000.00	100,000.00	
300,135.00	300,135.00	300,135.00	400,350.00	100,000.00	100,000.00	0.00
\$10,507,896.05	\$10,507,896.05	\$10,507,897.05	\$10,068,667.35	\$25,234,834.30	\$20,034,107.40	\$0.00


5	6	7	8	9	10	11
WM District 1 2020	WM District 3 2020	WM District 4 2020	WM District 6 2020	WM District 2 2020 JV	WM District 5 2020 JV	IDOT 77 #61 H23
G&V Construction	G&V Construction	G&V Construction	Pan Oceanic Engineering	G & V Construction	G & V Construction	
Concrete	Concrete	Concrete	WM Construction	Concrete	Concrete	
2,000,372.50	2,000,372.50	2,000,372.50	\$2,250,487.75	2,000,487.00	2,000,178.00	
2,000,372.50	2,000,372.50	2,000,372.50	2,250,487.75	2,000,487.00	2,000,178.00	0.00
Advanced Water Solutions	Advanced Water Solutions	Advanced Water Solutions	Advanced Water Solutions	Advanced Water Solutions	MAT Construction	
WM Construction	WM Construct	WM Construct	WM Construction	WM Construction	WM Construction	
968,049.90	968,049.90	968,049.90	871,739.90	450,053.00	5,000,000.00	

968,049.90	968,049.90	968,049.90	871,739.90	450,053.00	5,000,000.00	0.00
Bigane Asphalt Paving	Bigane Asphalt Paving	Bigane Asphalt Paving	Smith Maintenance	True North	True North	
Asphalt Paving	Asphalt Paving	Asphalt Paving	Traffic Control	Soil Assesment	Soil Assesment	
6,800,000.00	6,800,000.00	6,800,000.00	155,000.00	100,000.00	100,000.00	
6,800,000.00	6,800,000.00	6,800,000.00	155,000.00	100,000.00	100,000.00	0.00
			G&V Construction	L & B Trucking	L & B Trucking	
			Concrete Restoration	Hauling	Hauling	
			2,000,575.00	50,000.00	50,000.00	
			2,000,575.00	50,000.00	50,000.00	0.00
				Enlight		
				Earth Excavation		
				500,461.00		
				500,461.00		
\$20,276,318.45	\$20,276,318.45	\$20,276,319.45	\$15,346,470.00	\$28,335,835.30	\$27,184,285.40	\$0.00

I, being duly sworn do hereby declare that this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work including ALL subcontracted work. ALL pending low bids not yet awarded or rejected and ALL estimated completion dates.

Subscribed and Sworn to Before me
this 13th day of January, 2025

Signed:


Mark Atkins, Jr., President


Tim Strepek, Secretary

My Commission Expires: 2/24/2027


Company: Benchmark Construction Co., Inc.


State of Illinois

Address: 3349 S. Kedzie Avenue
Chicago, IL 60623

County of Kane

This instrument was acknowledged before me on this 13th day of January, 2025 by Mark Atkins, Jr. as President (or other authorized officer) and Tim Strepek as Secretary of Benchmark Construction Co. Inc.


Notary Public Signature



BIDDER'S COMMITMENT TO UTILIZE VETERAN-OWNED SUBCONTRACTORS AFFIDAVIT

The Veteran-Owned Subcontractors Incentive as described in Section 2-92-940 of the Municipal Code of Chicago ("MCC") is applicable to competitively bid construction projects funded in whole by City funds. Bidder must submit this form with the bid if it desires to be considered for this bid incentive. Bidders that do not submit this page with their bid will not be eligible for this bid incentive. Bidders must attach a copy of each veteran-owned subcontractor's City of Chicago VBE certification letter. No other certification letters will be accepted for purposes of determining eligibility for this bid incentive. If this incentive is allocated, neither the Bid Incentive for Certain City-Based Manufacturers described in MCC 2-92-410, nor any other procurement set-aside benefit for a veteran-owned business enterprise under the MCC, will be allocated to the same bid.

Note: The CPO may request additional information or documentation before determining to apply the preference.

1. Contract title: PARNELL AVENUE: NORTH OF PERSHING ROAD SEWER IMPROVEMENT PROJECT
Specification #: 1267955

2. The value of work performed by veteran-owned subcontractors (as defined in MCC 2-92-920 and the applicable bid solicitation) that Bidder commits to provide will be what percentage of the total dollar value of the contract?

☒ 1% to 16%-- 0.5% incentive () 17% to 32%-- 1% incentive
() 33% to 49%-- 1.5% incentive () 50% or greater-- 2% incentive

Bidder understands that if it fails to utilize the committed percentage of veteran-owned subcontractors, under MCC 2-92-940 it may be fined in an amount equal to three times the amount of the bid incentive allocated, unless the prime contractor can demonstrate that due to circumstances beyond the prime contractor's control, the prime contractor for good cause was unable to retain the percentage of veteran-owned subcontractors throughout the duration of the contract period.

Bidder understands that it may be required to produce records to the CPO to verify the information provided.

Bidder understands that if a veteran-owned subcontractor is also an MBE/WBE, any participation on the contract that is utilized toward MBE/WBE goals on the prime contractor's compliance plan shall not count toward the total dollar value of work performed by veteran-owned subcontractors for purposes of this Bid Incentive.

Signature page follows.

BIDDER'S COMMITMENT TO UTILIZE VETERAN-OWNED SUBCONTRACTORS AFFIDAVIT – SIGNATURE PAGE

Under penalty of perjury the person signing below: (1) warrants that he/she is authorized to execute this Affidavit on behalf of bidder, and (2) warrants that all certifications and statements contained in this Affidavit are true, accurate, and complete as of the date of execution.

Name of Bidder: BENCHMARK CONSTRUCTION CO., INC.
(Print or Type)


Signature of Authorized Officer: [Signature]
(Signature)

Title of Signatory: MARK ATKINS, JR - PRESIDENT
(Print or Type)

State of ILLINOIS
County of KANE

Signed and sworn (or affirmed) to before me on 1/13/2025 (date) by
MARK ATKINS, JR (name/s of person/s making statement).

Molly K. Francesconi
(Signature of Notary Public)
(Seal)



DIVERSE MANAGEMENT AND WORKFORCE BID INCENTIVES AFFIDAVIT

By submitting this affidavit, Bidder certifies that it has reviewed Section 2-92-407 of the Municipal Code of Chicago ("MCC"), represents that it is eligible for the applicable bid incentive(s), and commits to maintaining a diverse workforce and/or management in the percentage(s) indicated below.

The Bid Incentives to Encourage Diverse Management and Workforce as described in MCC 2-92-407 are applicable to competitively bid contracts funded solely by City funds. Bidder may qualify for and apply for both or either of the diverse management and diverse workforce bid incentives.

Bidder must submit this affidavit and required documentation with the bid if it desires to be considered for either bid incentive. Bidders that do not submit this affidavit with and the applicable completed Detailed Diverse Management and Detailed Diverse Workforce Excel sheets will not be eligible to receive either bid incentive.

In the event the Bidder selects the wrong percentage or fails to select a percentage in Question(s) 1 and/or 2 of the affidavit, but answers all other questions in the affidavit, the Bidder will remain eligible for the incentive in the amount supported by the answers on this affidavit and the information provided in the completed Detailed Diverse Management and Detailed Diverse Workforce Excel sheets. Attach additional sheets if necessary. Attach additional sheets if necessary.

The CPO may request additional information or documentation before determining to apply the incentive(s).

Contract title:

Specification #:

1. The total percentage of Diverse Management (as defined in MCC 2-92-407 and the applicable bid solicitation) that Bidder commits to retain will be what percentage of the total Management?

- ☐ 10% to 20% — 0.5% incentive
- ☐ Greater than 20% to 40% — 2% incentive
- ☐ Greater than 40% — 4% incentive
- ☒ N.A. — not requesting diverse management incentive

2. The total percentage of Diverse Workforce (as defined in MCC 2-92-407 and the applicable bid solicitation) that Bidder commits to retain will be what percentage of the total Workforce?

- ☐ 10% to 20% — 2% incentive
- ☐ Greater than 20% to 40% — 4% incentive
- ☒ Greater than 40% — 6% incentive
- ☐ N.A. — not requesting diverse workforce incentive

3. How many full-time, permanent employees are currently employed by Bidder? 48

4. How many of Bidder's full-time, permanent employees are considered Diverse as defined in MCC 2-92-407? 20

5. How many of Bidder's full-time, permanent employees are considered Management as defined in MCC 2-92-407? 2

6. How many of Bidder's full-time, permanent employees identified above as Management are considered Diverse as defined in MCC 2-92-407? 0

Note: You must attach the Detailed Diverse Management and Detailed Diverse Workforce Excel sheets provided in the Specification to this affidavit. If only one of the Excel sheets is applicable, please fill in "not applicable" on the nonapplicable sheet. (For example, if you are only committing a percentage to Diverse Management, please fill in the Detailed Diverse Management Excel sheet and write "not applicable" on the Detailed Diverse Workforce Excel sheet.)

Bidder understands that if it fails to retain the committed percentage of Diverse Management and/or Workforce, under MCC 2-92-407 it may be fined in an amount equal to three times the amount of the bid incentive allocated, unless the contractor can demonstrate that due to circumstances beyond its control, the contractor for good cause was unable to retain the percentage of Diverse Management and/or Workforce throughout the duration of the contract period.

Bidder understands that it may be required to produce records to the CPO to verify the diversity of its workforce or management as applicable.

Under-penalty of perjury the person signing below: (1) warrants that they are authorized to execute this Affidavit on behalf of bidder, and (2) warrants that all certifications and statements contained in this Affidavit are true, accurate, and complete as of the date of execution.

Name of Bidder: BENCHMARK CONSTRUCTION CO. INC.
(Print or Type)

Signature of Authorized Officer:

(Signature)



Title of Signatory: MARK ATKINS, JR - PRESIDENT
(Print or Type)

State of ILLINOIS

County of KANE

Signed and sworn (or affirmed) to before me on 1/13/2025 (date)

By MARK ATKINS, JR (name/s of person/s making statement).

Molly K. Francesconi
(Signature of Notary Public)

(Seal)

